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BANGLADESH PETROLEUM CORPORATION (BPC)

EXECUTING AGENCY:
EASTERN REFINERY LIMITED (ERL)

NORTH PATENGA, CHATTOGRAM-4204
BANGLADESH

Ref: Tender no. ER/DEV (M)-40(1)/2022 Date: Aug 07,2022

INVITATION TO TENDERERS
Gentleman,
On behalf of Bangladesh Petroleum Corporation, Eastern Refinery Limited (hereinafter referred
to as ERL) intends to renovation of 01 (one) Crude Oil Storage Tank (T-6101C) at ERL Tank
Farm Area, North Patenga, Chattogram.
Successful Tenderer will undertake renovation of 1 (one) Crude Oil Storage Tank having
capacity of 32,000 cubic meter including cleaning, earth work, replacement of bottom, annular

plate, roof, roof railing, wind girder, leg & leg casing, stairway, pipelines, tank mat, pad etc. and
sandblasting, painting including attachments as required.

Having indicated an interest in performing the above wotk, you are, by this letter, invited to
submit your tender in accordance with this Tender Document.

All bids are to be submitted in English Language.

Any contract resulting from this Invitation to Tender will be issued by ERL.

Yours truly,

ey

(Mamshad Karim Anwar)
Assistant General Manager (Development)
Eastern Refinery Limited

ER/DEV (M)-40(1)/2022 1



EASTERN REFINERY LIMITED (ERL)
(A Subsidiary of Bangladesh Petroleum Corporation)

North Patenga, Chattogram

www.etl.gov.bd oy Lty

INVITATION FOR NATIONAL TENDER

GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH
1 | Ministry/Division Ministry of Powet, Enetgy and Mineral Resoutces/ Energy and Mineral
Resources Division
2 Agency Bangladesh Petroleum Corporation
3 Procuring Entity Name Bangladesh Petroleum Corporation,
Executing agency: Eastern Refinery Limited
4 Procuring Entity District Chattogram
[ 5 Invitation for Renovation of Crude Oil Storage Tank No. T-6101C.
| 6 | Invitation Ref. No. ER/DEV (M)-40(1)/2022
| 7 | Date 07/08/2022
KEY INFORMATION:
8 | Procurement Method | National One Stage Two Envelope Tendering Method

FUNDING INFORMATION:

9

| Budget and Source of Funds

Bangladesh Petroleum Corporation’s (BPC) own fund

PARTICULAR INFORMATION:

10 | Tender Package No. ER/DEV (M)-40(1)/2022
11 | Tender Package Name Renovation of Crude Oil Storage Tank No. T-6101C.
12 | Tender Publication Date 08/08/2022
13 | Tender Last Selling Date 05/09/2022
14 | Tender Closing Date and Time 06/09/2022, 15:00 Hrs
15 | Tender Opening Date and Time Technical: 06/09/2022, 15:15 Hrs
Commercial: Will be informed to the successful bidders.
16 | Name & Address of the office(s):

Selling Tender Document (Principal)

Manager (Material Accounts), Eastern Refinery Limited, North Patenga,
Chattogram-4204, Bangladesh.

Selling Tender Document (Othets)

AGM (DLO), ERL Liaison Office, YMCA Bhaban (2" Floor), 1/1,
Pioneer Road, Kakrail, Dhaka-1000, Bangladesh.

| Receiving Tender Document

Addtess: BPC Board Room, Bangladesh Petroleum Corporation (BPC),
BSC Bhaban, Saltgola Road, Chattogram-4100, Bangladesh.

Opening Tender Document

Address: BPC Board Room, Bangladesh Petroleum Corporation (BPC),
BSC Bhaban, Saltgola Road, Chattogram-4100, Bangladesh.

INFORMATION FOR TENDERER:

17 | Brief Eligibility and (Jualification of Tenderer As per Tender Data Sheet (Section -2)
18 | Brief Description of Works Renovation of Crude Oil Storage Tank No. T-6101C.
19 | Price of Tender Document (Tk.) Tk. 1,000.00 (Taka one thousand) (each) (non-refundable)
20 | Lot | Identification | Location Tender Security Completion Time in Days/ Weeks /
No. | of Lot Amount (Tk.) Months
1 ER/DEV (M)- | Tank Farm Area of Tk. 2,00,000.00 270 (Two hundred and seventy) days
40(1)/2022 Eastern Refinery (Taka Two lakh only) from the date of getting hot work
Limited, North permit & electrical connection.
Patenga, Chattogram

| PROCURING ENTITY DETAILS:

b)

21 | Name of Official Inviting Tender Mamshad Karim Anwar

22 | Designation of Official Inviting Tender Assistant General Manager (Development)

23 | Address of Official Inviting Tender Eastern Refinery Limited, North Patenga, Chattogram-4204,
Bangladesh.

24 | Contact details of Official Inviting Tender Tele No.: 02333301261-7, Ext-460
Fax: 8802333301269.
E-mail: agmdevelopment@etl.com.bd, md-office@erl.com.bd
Website: www.erl.gov.bd, www.etl.com.bd

25 | a) The Procuring Entity reserves the right to reject all the Tenders ot annul the Tender proceedings.

If it is not possible to receive/open the tender on the scheduled date for any unavoidable circumstances, the same

will be received/opened on the next working day at the same time and same venue.

ER/DEV (M)-40(1)/2022
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Section 1. Instructions to T'enderets

A, General

The Procuring Entity, as indicated in the Tender Data Sheet (TDS) issues
this Tender Document for the procutement of Works and physical services
incidental thereto as specified in the TDS and as detailed in Section 6: Bill
of Quantities. The name of the Tender and the number and identification of
its constituent lot(s) ate stated in the TDS.

The successful Tenderer shall be requited to execute the Works and physical
services as specified in the General Conditions of Contract.

Throughout this Tender Document:

(a) the term “in writing” means communication written by hand or machine
duly signed and includes propetly authenticated messages by facsimile or
electronic mail;

(b) if the context so tequires, singular means plural and vice vetsa;
(c) “day” means calendar days unless otherwise specified as wotking days;

(d) “Person” means and includes an individual, body of individuals, sole
proptietorship, partnership, company, association or cooperative society that
wishes to participate in Procurement proceedings;

(€) “Tendeter” means a Person who submits 2 Tendet;

() “Tender Document” means the Document provided by a Procuting Entity
. to a Tenderer as a basis for preparation of the Tender; and

(@ “Tender” depending on the context, means a Tender submitted by a
Tendeter for execution of Wotks and physical services to a Procuring Entity
in response to an Invitation for Tender.

The Procuring Entity has been allocated public funds as indicated in the
TDS and intends to apply a pottion of the funds to eligible payments under
the Contract for which this Tendet Document is issued.

For the purpose of this provision, “public funds” means any monetary
resources appropriated to the Procuring Entity under Government budget,
or loan, grants and ctedits placed at the disposal of the Procuting Entty
through the Government by the development partners or foreign states or
organisations.

Payments by the development partner, if so indicated in the TDS, will be
made only at the request of the Govetnment and upon approval by the
development partner or foreign state or Organisation in accordance with the
applicable Loan/Credit/Grant Agreement, and will be subject in all respects
to the terms and conditions of that Agreement.

The Government and the Development Partner, if applicable requires that
the Procuring Entity as well as the Tenderers and Contracts (including, sub-
contractors, agents, personnel, consultants, and service providets) shall
observe the highest standard of ethics during implementation of
procurement proceedings and the execution of Contracts under public funds.
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For the purposes of ITT Sub Clause 4.3, the terms set fort
follows:

(1) “Corrupt practice” means offering, giving or promising to give,
recelving, or soliciting either directly or indirectly, to any officer or
employee of the Procuring Entity or other public or private authority or
individual, a gratuity in any form; employment or any other thing or
service of value as an inducement with tespect to an act or decision ot
method followed by the Procuting Entity in connection with a
Procurement proceeding or Contract execution;

(b) “Fraudulent practice” means the mistepresentation ot omission of facts in
ordet to influence a decision to be taken in a Procurement proceeding or
Contract execution;

(c) “Collusive practice” means a scheme or arrangement between two (2) or
mote Persons, with or without the knowledge of the Procuting Entity,
that is designed to arbitrarily reduce the numbet of Tenders submitted or
fix Tender prices at artificial, non-competitive levels, thereby denying the
Procuring Entity the benefits of competitive price arising from genuine
and open competition;

(d) “Coetcive practice” means harming ot threatening to harm, directly or
indirectly, Persons or theit propetty to influence a decision to be taken
in the Procurement proceeding ot the execution of a Contract, and this
will include creating obstructions in the normal submission process
used for Tenderts.

() “Obstructive practice” (applicable in case of Development Partner)
means deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to
investigators in order to materially impede an investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice; and
/ot threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation.

Should any corrupt, fraudulent, collusive, coetcive (ot obstructive in case of
Development Partner) practice of any kind is determined by the Procuring
Entity or the Development Partner, if applicable, this will be dealt in
accordance with the provisions of the Public Procurement Act and Rules and
Guidelines of the Development Partners as stated in the ITT Sub Clause 3.3.
In case of obstructive practice, this will be dealt in accordance with
Development Partners Guidelines.

If corrupt, fraudulent, collusive, coetcive (ot obstructive in case of
Development Partner) practices of any kind is determined by the Procuring
Entity against any Tenderer or Contracts (including sub-contractors, agents,
personnel, consultants, and setvice providers) in competing for, or in
executing, a contract under public fund:

(a) Procuring Entity and/or the Development Partner shall exclude the
concerned Tenderer from further participation in the concerned
procurement proceedings;

(b) Procuring Entity and/or the Development Partner shall reject any
recommendation for award that had been proposed for that concerned
Tenderet;

() Procuring Entity and/or the Development Pattner shall declare, at its
discretion, the concemed Tendeter to be ineligible to participate in further

4
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Procutement proceedings, either indefinitely or for a specific pmocggf“ume

(d) Development Partner shall sanction the concerned Tenderer or
individual, at any time, in accordance with prevailing Development
Partner’ sanctions procedures, including by publicly declaring such
Tenderer or individual ineligible, eithet indefinitely or for a stated petiod
of time: (i) to be awatded a Development Partner-financed contract; and
(i) to be a nominated sub-contractor, consultant, manufacturer or
Contractor, or setvice ptovider of an otherwise eligible firm being
awarded a Development Pattner-financed contract; and

() Development Partner shall cancel the portion of the loan allocated to a
contract if it determines at any time that representatives of the Procuring
Entity or of a beneficiary of the loan engaged in corrupt, fraudulent,
collusive, coetcive or obstructive practices during the procurement or
the execution of that Development Pattner financed contract, without
the Procuting Entity having taken timely and appropriate action
satisfactory to the Development Partner to remedy the situation.

Tenderer shall be aware of the provisions on corruption, fraudulence,
collusion, coercion (and obstruction, in case of Development Partner) of the
Public Procurement Act, 2006, the Public Procurement Rules, 2008 and
others as stated in GCC Clause 38.

In further pursuance of this policy, Tendeters, Contractors and their sub-
contractors, agents, petsonnel, consultants, setvice providers shall permit the
Government and the Development Partner to inspect any accounts and
records and other documents relating to the Tender submission and contract
performance, and to have them audited by auditors appointed by the
Government and/ot the Development Partner during the procurement or
the execution of that Development Partner financed contract.

This Invitation for Tenders is open to all potential Tenderers from all
countties, except for any specified in the TDS.

Tendeters shall have the legal capacity to enter into the Contract under the
Applicable law.

Tenderets shall be enrolled in the relevant professional or trade organisations
registered in Bangladesh.

Tenderers may be a physical or juridical individual or body of individuals, or
company, association ot any combination of them in the form of a Joint
Venture (JV) invited to take patt in public procurement ot seeking to be so
invited or submitting a Tender in response to an Invitation for Tenders.

Tenderers shall have fulfilled its obligations to pay taxes and social security
contributions undet the provisions of laws and regulations of the country of
its origin.

Tenderers should not be associated, or have been associated in the past,
directly or indirectly, with a consultant or any of its affiliates which have been
engaged by the Procuring Entity to provide consulting services for the
preparation of the design, specifications, and other documents to be used for

the procurement of the works to be performed under this Invitation fot
Tenders.

Tenderers in its own name or its other names or also in the case of its
Persons in different names shall not be under a declaration of ineligibility for
cotrupt, fraudulent, collusive or coetcive practices as stated under ITT Sub

5
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relation to the Development Partner’s Guidelines in projects financed by N8
Development Partner.

5.8  Tenderers are not restrained or batred from participating in Public
Procurement on grounds of poor performance in the past under any
Contract.

5.9  Tenderers shall not be insolvent, be in receivership, be bankrupt, be in the
process of bankruptcy, be not temporarily barred from undertaking business
and it shall not be the subject of legal proceedings for any of the foregoing.

5.10 Government-owned enterptise in Bangladesh may also patticipate in the
Tender if it is legally and financially autonomous, it operates under
commetcial law, and it is not a dependent agency of the Procuring Entity.

511 Tenderers shall provide such evidence of their continued eligibility

satisfactory to the Procuring Entity, as the Procuting Entity will reasonably
request.

5.12 These above requirements for eligibility will extend, as applicable, to each JV
partner and Subcontractor proposed by the Tenderers.

5.13 Tenderers shall have the up-to-date valid license(s), issued by the
corresponding competent authority, as specified in the TDS.

B. Tender Document

6. Eligible 6.1 All materials, equipment and associated setvices to be supplied under the
Materials, Contract are from eligible sources, unless their origin is from a country
Equipment and specified in the TDS.
é&ssqcmted 6.2 For the purposes of this Clause, “otigin” means the place where the Materials

ervices

and Equipments are mined, grown, cultivated, produced or manufactured or
processed, or through manufacturing, processing, or assembling, another
commerctally recognized new product results that differs substantially in its basic
characteristics from its components or the place from which the associated
services are supplied.

0.3  The origin of materials and equipment and associated setvices is distinct from
the nationality of the Tenderer.

7. Site Visit 7.1 Tenderers are advised to visit and examine the Site of Wortks and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the Tender and enteting into a contract for
construction of the Works. The costs of visiting the Site shall be at Tenderer’s
own expense.

8. Tender 8.1  The Sections comprising the Tender Document ate listed below, and should
Document: be read in conjunction with any Addendum issued under ITT Clause 11.
General e Section1 Instructions to Tendeters (ITT)

e Section 2 Tender Data Sheet (TDS)

e Section3  General Conditions of Contract (GCC)
e Section4 Particular Conditions of Contract (PCC)
e Scction5 Tender and Contract Forms

e Section 6 Bill of Quantities (BOQ)

e Section7  General Specifications

ER/DEV (M)-40(1)/2022 6
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® Section8 Particular Specifications

e  Section 9 Drawings

The Procuring Entity is not responsible for the completeness of the Tender
Document and their addenda, if these wete not purchased directly from the
Procuting Entity, or through its agent as specified in the TDS.

Tenderers ate expected to examine all instructions, forms, terms, and
specifications in the Tender Document as well as in addendum to Tender, if
any.

A prospective Tendeter requiting any clarification of the Tender Document
shall contact the Procuring Entity in writing at the Procuting Entity’s address
and within time as specified in the TDS.

The Procuring Entity is not obliged to answet any clatification request
received after that date as stated under I'TT Sub Clause 9.1.

The Procuring Entity shall respond in writing within five (5) working days of
receipt of any such request for clarification received under I'TT Sub Clause
9.1.

The Procuring Entity shall forward copies of its response to all those who have
purchased the Tender Document, including a description of the enquiry but
without identifying its soutce.

Should the Procuring Entity deem it necessaty to revise the Tender Document
as a result of a darification, it will do so following the ptocedure under ITT
Clause 11.

To. clarify issues and to answet questions on any matter atising in the Tender
Document, the Procuring Entity may, if stated in the TDS, hold a pre-
Tender Meeting at the place, date and time as specified in the TDS. All
potential Tenderers are encouraged and invited to attend the meeting, if it is
held.

Tenderers are requested to submit any questions in writing so as to reach the
Procuring Entity not later than one day ptior to the date of the meeting.

Minutes of the pre-Tender meeting, including the text of the questions raised
and the responses given, together with any responses prepared after the
meeting, will be transmitted within five (5) working days after holding the
meeting to all those who purchased the Tender document and to even those
who did not attend the meeting. Any revision to the Tender Document listed
in ITT Sub Clause 8.1 that may become necessary as a result of the pre-
Tender meeting will be made by the Procuring Entity exclusively through the
issue of an Addendum pursuant to ITT Sub Clause 11 and not through the
minutes of the pre-Tender meeting.

Non-attendance at the Pre-Tender meeting will not be a cause for
disqualification of a Tenderer.

At any time prior to the deadline for submission of Tendets, the Procuring
Entity, on its own initiative ot in response to an inquity in writing from a
Tenderer, having purchased the Tender Document, ot as a result of a pre-
Tender meeting may revise the Tender Document by issuing an Addendum.

The Addendum issued under ITT Sub Clause 11.1 shall become an integral part
of the Tender Document and shall have a date and an issue number and must be
circulated by fax, mail of e-mail, to Tenderers who have purchased the Tender
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Documents, within five (5) working days of issuance of such Addendiiny to”
enable Tenderers to take approptiate action.

The Procuring Entity shall also ensure posting of the televant addenda with the
reference number and date on their websites including notice boards, whete the

Procuting Entity had originally posted the IFTs.

To give a prospective Tendeter reasonable time in which to take an addendum
Into account in preparing its Tender, the Procuting Entity may, at its discretion,
extend the deadline for the submission of Tendets, putsuant to ITT Sub Clause
42.2.

If an addendum is issued when time remaining is less than one-thitd of the time
allowed for the preparation of Tenders, the Procuring Entity at its discretion
shall extend the deadline by an approptiate number of days for the submission
of Tenders, depending upon the natute of the Procurement requitement and the
addendum. In any case, the minimum time for such extension shall not be less
than three (3) wotking days.

C. Qualification Criteria

Tenderers shall possess the necessary professional and technical qualifications
and competence, financial resources, equipment and othet physical facilities,
managerial capability, specific experience, reputation, and the petsonnel, to
perform the contract, which entails setting pass/fail ctiteria, which if not met by
the Tenderers, will result in consideration of its Tender as non-responsive as

specified in the 'TDS.

In addition to meeting the eligibility ctitetia, as stated in ITT Clause 5, Tenderers
must satisfy the other critetia stated in ITT Clauses 13 to 18 inclusive.

To qualify for multiple number of contracts/lots in a package made up of this
and other individual contracts/lots for which Tenders are invited in the
Invitation for Tenders, the Tenderers shall demonstrate having resoutces
sufficient to meet the aggregate of the qualifying criteria for the individual
contracts. The requirement of general experience as stated under ITT Sub Clause
14.1(a) and specific expetience, unless otherwise of different natute, as stated
under ITT Sub Clause 14.1(b) shall not be separately applicable for each
individual lot.

Litigation history shall comply with the requitement as stated under ITT Sub
Clause 15.1(c).

Tenderers shall have the following minimum level of construction experience to
qualify for the performance of the Wotks undet the Contract:

(1 a minimum number of yeats of general expetience in the construction of

works as Prime Contractor or Subcontractor or Management Contractor as
specified in the TDS; and

(b) specific experience as a Prime Contractor or Subcontractor or Management
Contractor in construction works of a nature, complexity and
methods/construction technology similar to the proposed Works, in at
least a number of contract(s) and, each with a minimum value over the
period, as specified in the TDS.
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Tenderers shall have the following minimum level of financial cqp\mrv £ quah fy
for the performance of the Works under the Conttact. N

a)  the average annual construction tutnover as specified in the TDS during
the period specified in the TDS;

b) availability of minimum liquid assets i.e., working capital ot credit facilities
from any scheduled Bank of Bangladesh, net of other contractual
commitments, of the amount as specified in the TDS;

¢ satisfactory resolution of all claims under litigation cases and shall not have
serious negative impact on the financial capacity of the Tenderers. All
pending litigation shall be treated as resolved against the Tenderers; and

d)  the Minimum Tender Capacity as specified in the TDS.

Tenderers shall have the following minimum level of personnel capacity to
qualify for the performance of the Works under the Contract consisting of a
Construction Project Manager, Engineers, and other key staff with qualifications
and experience as specified in the TDS.

Tenderers shall own suitable equipment and other physical facilities or have
proven access through contractual arrangement to hire or lease such equipment
or facilities for the desited petiod, where necessaty or have assured access
through lease, hire, or other such method, of the essential equipment, in full
working order, as specified in the TDS.

Tenderers may participate in the procurement proceedings forming a Joint
Venture (JV) by an agreement, executed case by case on a non judicial stamp of
value as specified in the TDS or alternately with the intent to enter into such an
agreement supported by a Letter of Intent along with the proposed agteement
duly signed by all legally authorised pattnets of the intended JV and authenticated
by a Notary Public, with the declaration that the partners will execute the JV
agreement in the event the Tenderer is successful.

The figures for each of the partners of a JV shall be added together to determine
the Tenderer’s compliance with the minimum qualifying critetia; howevet, for a
JV under ITT Sub Clause 18.1, with number of partnets as specified in the TDS
to qualify, Leading partner and other partners must meet the critetia as specified
in the TDS. Failure to comply with these requitements will result in non-
responsiveness of the JV Tender.

Each partner of the JV shall be jointly and severally liable for the execution of the
Contract, all liabilities and ethical and legal obligations in accordance with the
Contract tetms.

JV shall nominate the Leading Partner as REPRESENTATIVE being
entrusted with the Contract administration and management at Site who shall
have the authority to conduct all business for and on behalf of any and all the
partners of the JV during the Tendering process and, in the event the JV is
awarded the Contract, during contract execution including the receipt of
payments for and on behalf of the JV.

Tenderers may intend to subcontract an activity ot patt of the Works, in which
case such elements and the proposed Subcontractor shall be cleatly identified.

The Procuring Entity may tequire Tenderers to provide more information about
their subcontracting arrangements. If any Subcontractot is found ineligible ot
unsuitable to carry out the subcontracted tasks, the Procuring Entity may request
the Tenderers to propose an acceptable substitute.

A Subcontractor may participate in more than one Tendet, but only in that

9
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capacity.

execute certain specific components of the Wotks and if so, those will be
specified in the TDS.

The successful Tenderer shall under no circumstances assign the Works or any
part of it to a Subcontractor.

D. Tender Preparation

Tenderers shall submit only one (1) Tender for each lot, either individually or
as a JV. Tenderer who submits or participates in more than one (1) Tender
in one (1) lot of a package or in one (1) package with one (1) lot will cause all
the Tenders of that particular Tenderer to be rejected.

Tenderers shall bear all costs associated with the preparation and submission of
its Tender, and the Procuring Entity shall not be responsible or liable for those
costs, regardless of the conduct or outcome of the Tendering process.

The Procuring Entity shall make Tender Documents available immediately to
the potential Tenderers, requesting and willing to purchase at the corresponding
price by the date the advertisement has been published in the newspaper.

There shall not be any pre-conditions whatsoever, for sale of Tender Documents
and the sale of such Document shall be permitted up to the day prior to the day
of deadline for the submission of Tender.

Tenders shall be written in the English language. Correspondences and
documents relating to the Tender may be written in English or Bangla.
Supporting documents and printed literature furnished by the Tenderers that
ate part of the Tender may be in another language, provided they are
accompanied by an accurate translation of the relevant passages in the
English or Bangla language, in which case, for purposes of interpretation of
the Tender, such translation shall govern.

Tenderers shall bear all costs of translation to the governing language and all
risks of the accuracy of such translation.

The Tender prepared by the Tenderers shall comprise Two Envelope submitted
simultaneously, one called the Technical Offer (Envelope -01) containing the
documents listed in ITT 24.2 and other called the Financial Offer containing
the documents listed in 24.3, both envelopes enclosed together in an outer Single
envelope.

10
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The Technical Offer (Envelope-01) prepared by the Tenderers :
the following:

2)  the Technical Offer Submission Letter (Fotm PW3A-1a), as stated under
ITT Sub Clause 25.1;

b)  the Tenderer Information as stated under ITT Clauses 5, 29 and 32 (Form
PW3A-2);

c)  the Tender Security as stated under ITT Clauses 35, 36 and 37;
d) the alternatives, if petmissible, as stated under ITT Clause 26;

e) the written confirmation authotizing the signatory of the Tender to commit
the Tenderet, as stated under ITT Sub Clause 40.3;

f)  the Valid Trade license;

g) documentary evidence of Tax Identification Number (TIN) and Value Added
Tax (VAT) as a proof of taxation obligations as stated under ITT Sub Clause
5.5;

h)  the Technical Proposal describing work plan & method, personnel,
equipment and schedules as stated under ITT Clause 31;

- S - " 4
“ Compiise

)  documentary evidence as stated under ITT Clause 29 and 32 establishing
the Tenderer’s eligibility and the minimum qualifications of the Tenderers
required to be met for due performance of the Works and physical services
under the Contract;

j)  document establishing legal and financial autonomy and compliance with
commercial law, as stated under ITT Sub Clause 5.10 in case of
government owned entity;

k)  any other document as specified in the TDS.

The Financial Offer (Financial Envelope -02) prepared by the Tenderers will

comprise the following:

a)  the Financial Offer Submission Letter (Form PW3A-1b), as stated under
ITT Sub Clause 25.2;

b) the priced BOQ for each lot in accordance with ITT Clauses 25, 27 and
28;

c) the written confirmation authorizing the signatory of the Tendet to commit
the Tenderet, as stated under ITT Sub Clause 40.4;

d) any other document as specified in the TDS.

Tenderers shall submit the Technical Offer Submission Letter (Form PW3A-1a),
which shall be completed without any alterations to its format, filling in all blank
spaces with the information requested, failing which the Tender may be rejected
as being incomplete.

Tenderers shall submit the Financial Offer submission letter (Form PW3A-1b)
along with priced BOQ using the form(s) futnished in Section 6: Bill of
Quantities.

If in preparing its Tendet, the Tenderer has made ertors in the unit rate or the
total price, and wishes to correct such etrots ptiot to submission of its Tender, it
may do so, but shall ensure that each cottection is initialled by the authorised
person of the Tenderer. '

Unless otherwise specified in the TDS, alternative technical solutions shall not be
considered.

11
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When specified in ITT clause 26.1, Tendeters are permitted to subfuif- ’ﬂgema uml
technical solutions for specified parts of the Works, and such parts—will be
identified in the TDS.

Only the technical alternatives, if any, of the lowest evaluated Tenderer
conforming to the basic technical requirements will be considered by the
Procuring Entity.

The prices and discounts shall be quoted by the Tenderers in the Financial Offer
Submission Letter (Form PW3A-1b).

Tenderers shall fill in unit rates for all items of the Works both in figutres and in
words as described in the BOQ), excluding any discount offered.

The items quantified in the BOQ for which no unit rates have been quoted by
the Tenderer will not be paid fot, by the Procuting Entity when executed and
shall be deemed covered by the amounts of other rates in the BOQ and, it shall
not be a reason to change the Tender price.

The price to be quoted in the Financial Offer Submission Letter (Form PW3A-
1b), as stated under ITT Sub Clause 25.2, shall be the total price of the Tender,
excluding any discounts offered.

Tenderers shall quote any unconditional discounts in the Financial Offer
Submission Letter as stated under I'TT Sub Clause 25.2.

Tenderers wishing to offet any unconditional discount to any package or lot as
applicable shall mention discount in percentage (%) in the Financial Offer
Submission Letter (Form PW3A-1b). Discount shall be equally applicable on all
the items of BOQ and shall be applied after atithmetic cottection of the tender.

All applicable taxes, custom duties, VAT and other levies payable by the
Contractor under the Contract, or for any other causes, as of the date twenty-
eight (28) days prior to the deadline for submission of Tenders, shall be included
in the unit rates and the total Tender price submitted by the Tenderers.

Unless otherwise specified in the TDS and provided in the Contract, the price of
a Contract shall be fixed in which case the unit rates may not be modified in
response to changes in economic or commetcial conditions.

If so stated under ITT Sub Clause 27.9, Tenders ate being invited with a
provision for price adjustments. The unit rates quoted by the Tendeters are
subject to adjustment during the performance of the Contract in accordance with
the provisions of General Condition of Contract (GCC) Clause 69 and, in such
case the Procuring Entity shall provide the indexes and weightings or coefficients
in Appendix to the Tender (Table 1.1 and Table 1.2) for the price adjustment
formulae as specified in the Particular Conditions of Contract (PCC).

Tenderers shall quote all prices in the Financial Offer Submission Letter and in
the BOQ in Bangladesh Taka (BDT) currency.

Tenderers, if applying as a sole Tendeter, shall submit documentary evidence to
establish its eligibility as stated under ITT Clause 5 and, in particulat, it shall:

(a) complete the eligibility declarations in the Technical Offer Submission
Letter (Form PW3A-1a );

(b) complete the Tenderer Information (Form PW3A-2);

() complete Subcontractor Information (Form PW3A-4), if it intends to
engage any Subcontractor(s).

12
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Tenderers, if applying as a pattner of an existing or intended JV\ E;uuﬁﬂmu,{
documentaty evidence to establish its eligibility as stated undet I'TT Clatise5and,
in particulat, in addition to as stated under ITT Sub Clause 29.1, it shall:

@

provide for each JV partner, completed JV Partner Information (Form
PW3A-3);

provide the JV agreement or Letter of Intent along with the proposed
agreement of the intended JV as stated undet ITT Sub Clause 18.1.

(b)

Tenderers shall submit documentary evidence to establish the otigin of all
Materials, Equipment and setvices to be supplied under the Contract as stated
under ITT Clause 6.

To establish the conformity of the Matetials, Equipment and services to be
supplied under the Contract, the Tenderers shall furnish, as patt of its Tender,
the documentary evidence (which may be in the form of literature, specifications
and brochures, drawings or data) that these conform to the technical
specifications and standatds specified in Section 7: General Specifications and
Section 8: Particular Specifications.

Tenderers shall furnish a Technical Proposal including a statement of work
methods, equipment, personnel, schedule and any other information as
stipulated in TDS, in sufficient detail to demonstrate the adequacy of the
Tenderer’s proposal to meet the work requirements and the completion time.

Tenderers shall complete and submit the Tenderer Information (Form
PW3A-2/PW3A-3) and shall include documentary evidence, as applicable to
satisfy the following:

(a) general expetience, of the entity(s) patticipating in the Tender, in
construction works as stated under ITT Sub Clause 14.1(a), substantiated
by the year of registration/constitution/licensing in its country of origin;

(b)  specific expetience, of the entity(s) participating in the Tender, in
construction works under public sector of similar nature and size as stated
under ITT Sub Clause 14.1(b), substantiated by Completion Certificate (s)
issued by the relevant Procuring Entity(s);

(c) average annual construction turnover i.e., total certified payments received
for contracts in progtess ot completed under public sector for a period as
stated under ITT Sub Clause 15.1(a), substantiated by Statement(s) of
Receipts, from any scheduled Bank of Bangladesh, issued not eatlier than
twenty-eight (28) days pror to the day of the original deadline for
submission of Tenders;

(d) adequacy of minimum liquid assets i.e., working capital substantiated by
Audit Reports mentioned in (i) below ot credit line(s) substantiated by any
scheduled Bank of Bangladesh in the format as specified (Form PW3A-7),
without alteration, issued not eatlier than twenty-eight (28) days prior to the
day of the original deadline for submission of Tenders for this Contract as

stated under I'TT Sub Clause 15.1(b);

information regarding claims under litigation, current or during the last
years as specified in the TDS, in which the Tenderer is involved, the
parties concetned, and value of claim as stated under ITT Sub Clause
15.1(c), substantiated by statement(s) of the entity(s) participating in the
Tender in its letter-head pad;

©

®

technical and administrative personnel along with their qualification and
experience proposed for the Conttact as stated under ITT Clause 16;

major items of construction equipment proposed to carty out the

13
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Contract as stated undet ITT Clause 17, substantiated by stat Ient(s) of
the entity(s) patticipating in the Tender in its letter-head pad declating

source of its availability;

(h)  authority(s), to seek references from the Tendeter’s Bankers of any other
sources, of the entity(s) participating in the Tender in its letter-head pad;

() reports on the financial standing of the Tenderer, such as profit and loss
statements and audited balance sheet for the past years as specified in
the TDS, of the entity(s) participating in the Tender, substantiated by
Audit Reports.

Tenders shall remain valid for the period as specified in the TDS after the date
of Tender submission deadline. A Tender valid for a period shorter than that
specified will be considered, non- responsive.

In exceptional circumstances, priot to the expiration of the Tender Validity
period, the Procuring Entity may solicit all the Tenderers’ consent to an
extension of the petod of validity of their Tenders; provided that those
Tenderers have passed the preliminary examination as stated under ITT Sub
Clause 51.2.

The request for extension of Tender Validity petiod shall state the new date of
the validity of the Tender.

The request and the responses shall be made in writing. Validity of the Tender
Security provided under ITT Clause 35 shall also be suitably extended for
twenty-eight (28) days beyond the new date for the expiry of the Tender Validity.
If a Tenderer does not respond or refuses the request it shall not forfeit its
Tender Security, but its Tender shall no longer be considered in the evaluation
proceedings. A Tenderer agreeing to the request will not be required or
permitted to modify its Tender.

Tenderers shall furnish tender security as part of its Technical offet, in favour
of the Procuring Entity or as otherwise directed on account of the Tenderer, a
Tender Security in original form (not copy) and in the amount, as specified in the
TDS.

If the Tender is a Joint Venture, the Tenderer shall furnish as patt of its Tender,
in favour of the Procuting Entity or as otherwise directed on account of the title
of the existing or intended JV of any of the partners of that JV or in the names
of all future partners as named in the Letter of Intent of the JV, a Tender
Security in otiginal form and in the amount as stated undet I'TT Sub Clause 35.1,

In case of substitution of the Tender as stated under ITT Clause 46 a new
Tender Security shall be required in the substituted Tender.
The Tender Secutity shall:
(@ at the Tenderer’s option, be either;
i. in the form of a Bank Draft or Pay Otder, or

ii. in the form of an irrevocable unconditional Bank Guarantee issued by any
scheduled Bank of Bangladesh, in the format (Form PW3A-6), without any
alteration, furnished in Section 5: Tender and Contract Forms;

() be payable promptly upon written dernand by the Procuring Entity in the
case of the conditions as stated under ITT Sub Clause 39.1 being invoked;
and

(©)  remain valid for at least twenty-eight (28) days beyond the expiry date of the
Tender Validity in order to make a claim in due course against a Tenderer

14
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1n the circumstances as stated under ITT Sub Clause 39.1.

e

The authenticity of the Tender Sccurity submitted by a Tenderer may be
examined and verified by the Procuring Entity at its discretion in writing from
the Bank issuing the security. )

If a Tender Security is found to be not authentic, the Procuring Entity may
proceed to take measures against that Tenderer as stated under ITT Sub
Clause 4.4,

A Tender not accompanied by a valid Tendet Security will be considered
non-responsive.

No Tender Sccurity shall be retutned to the Tenderers before contract
signing.

Unsuccessful Tenderer’s Tender Security will be discharged ot returned as
soon as possible but within twenty-eight (28) days after the expiry of the
Tender Validity period as stated undet ITT Sub Clauses 33.1.

The Tender security of non-tesponsive Tenderers shall be teturned

immediately after the evaluation report approved by the Approving

Authority.

The Tender Security of the successful Tenderer will be discharged upon the

Tenderer's furnishing of the performance security and signing of the

Contract Agreement.

The Tender Secutity may be forfeited, if a Tenderer:

(1) withdraws its Tender after opening of Tenders but within the validity of the
Tender as stated under ITT Clause 33 and 34; or

(b) refuses to accept a Notification of Award as stated under ITT Sub Clause
67.3; or

(c) fails to furnish Performance Sccurity as stated under ITT Sub Clause 68.1
and 68.2; or

(d) refuses to sign the Contract as stated under ITT Sub Clause 72.2; or

(¢) does not accept the correction of the Tender price following the correction
of the arithmetic ertors as stated under ITTT Clause 58.

Tenderers shall prepare one (1) original of the documents comprising the
Technical Offer as described in ITT Clause 24.2 and cleatly mark it
“ORIGINAL OF TECHNICAL OFFER” In addition, the Tenderers
shall prepare the number of copies of the Technical Offer, as specified in the
TDS and cleatly mark each of them “COPY OF THE TECHNICAL
OFFER.” In the event of any discrepancy between the original and the
copies, the ORIGINAL shall prevail.

Tenderers shall prepare one (1) original of the documents comprising the
Financial Offer as described in ITT Clause 24.3 and cleatly mark it
“ORIGINAL OF FINANCIAL OFFER?” In addition, the Tenderers shall
prepare the number of copies of the Financial Offer, as specified in the TDS
and clearly mark each of them “COPY OF THE FINANCIAL OFFER”
In the cevent of any discrepancy between the original and the copies, the
ORIGINAL shall prevail.

Alternatives, if permitted as stated under I'TT Clause 26, shall be clearly
marked “Alternative”.

15
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The original and each copy of the Offer shall be typed or writtentis i}xtiehhle
ink and shall be signed by the Person duly authorized to sign on behalfGF the
Tenderer. This Tender specific authotization shall be attached to the
Technical Offer Submission Letter (Form PW3A-1a) and Financial Offer
Submission Letter (Form PW3A-1b). The name and position held by each
Person(s) signing the authorization must be typed or printed below the
signature. All pages of the original and of each copy of the Tender, except for
un-amended printed literature, shall be numbered sequentially and signed by

the person signing the Tender.

Any intetlineations, erasures, or overwriting will be valid only if they are signed
or initialled by the Person(s) signing the Tender.

E. Tendet Submission

Tenderers shall enclose the original of Technical Offer in one (1) envelope
and all the copies of the Technical Offet, including the alternatives, if
permitted under ITT Clause 26, in another envelope, duly marking the
envelopes as  “ORIGINAL OF TECHNICAL OFFER?”,
“ALTERNATIVES” (if permitted), “COPY OF TECHNICAL
OFFER”, “ALTERNATIVES” (if permitted). These sealed envelopes
for the original and copies of the technical Tender shall then be enclosed and
sealed in one single envelope and cleatly mark it “Envelope-01:

TECHNICAL OFFER?”.
The inner and outer envelopes of Technical Offer shall:

(a) be addressed to the Procuting Entity at the address as stated under ITT
Sub Clause 42.1;

(b) bear the name of the Tender and the Tender Number as stated under
ITT Sub Clause 1.1;

() bear the name and address of the Tenderer;

(d) bear a statement “DO NOT OPEN BEFORE ” the
time and date for Tender opening as stated under ITT Sub Clause 48.1;

(e) bear any additional identification marks as specified in the TDS.

Tenderers shall enclose the otiginal of Financial Offer in one (1) envelope
and all the copies of the Financial Offer in another envelope, duly marking
the envelopes as “ORIGINAL OF FINANCIAL OFFER” & “COPY
OF FINANCIAL OFFER”. These sealed envelopes for the original and
copies of the Financial Tender shall then be enclosed and sealed in one single
envelope and clearly matk it “ENVELOPE-02: FINANCIAL OFFER”.

The inner and outer envelopes of Financial Offer shall:

(a) be addressed to the Procuting Entity at the address as stated under ITT
Sub Clause 42.1;

(b) bear the name of the Tendet and the Tender Number as stated under
ITT Sub Clause 1.1;

() bear the name and address of the Tenderer;

(d) bear a statement “DO NOT OPEN BEFORE THE TECHNICAL
OFFER EVALUATION AND APPROVAL”.

(e) bear any additional identification marks as specified in the TDS.
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The Envelope-01 as stated in ITT Clause 41.1 and EnvelopeX2 asiin 114
Clause 41.3 shall then be enclosed and sealed in one single outer"&ﬁ*éﬁpe
which shall contain the information as stated under ITT Clause 41.2 (a) to (e)

& ITT Clause 41.4 (a) to ().

Tenderers are solely and entitely responsible for pre-disclosure of Tender
information if the envelope(s) are not propetly sealed and matked.

Tenders shall be delivered by hand ot by mail, including courier services at
the address(s) as stated undet ITT Sub Clause 42.1.

The Procuring Entity will on request, provide the Tenderer with
acknowledgement of receipt showing the date and time when it’s Tender was
received.

Tenders shall be delivered to the Procuting Entity at the address specified in the
TDS and not later than the date and time specified in the TDS.

‘The Procuring Entity may, at its discretion, extend the deadline for submission of
Tender as stated under ITT Sub Clause 42.1, in which case all rights and
obligations of the Procuring Entity and Tenderers previously subject to the
deadline will theteafter be subject to the new deadline as extended.

If submission of Tendets is allowed in more than one location, the date and time,
for submission of Tenders for both the primary and the secondary place(s), shall
be the “same and not different” as specified in the TDS.

The Procuring Entity shall ensure that the Tenders received at the secondary
place(s) are hand-delivered at the ptimary place as stated under I'TT Sub Clause
42.1, within THREE (3) HOURS after the deadline for submission of Tenders at
the secondary place (s), in case of MULTIPLE DROPPING as stated under ITT
Sub Clause 42.3, as specified in the TDS.

Any Tender received by the Procuting Entity after the deadline for submission
of Tenders as stated undet ITT Sub Clause 42.1 shall be declared LATE
TENDER and retutned unopened to the Tenderer.

Tenderers may modify, substitute or withdraw its Tender after it has been
submitted by sending a written notice duly signed by the authorized signatory
and properly sealed, and shall include a copy of the authorization; provided that
such written notice including the affidavit is received by the Procuring Entity
prior to the deadline for submission of Tenders as stated under ITT Clause 42.

Tenderers shall not be allowed to retrieve its original Tender, but shall be
allowed to submit corresponding modification either to its original
Technical Offer or Financial Offer or both, marked as
“MODIFICATION FOR TECHNICAL OFFER (MTO)” or
“MODIFICATION FOR FINANCIAL OFFER (MFO)” with two
sepatate envelopes. The envelope/envelopes matked as MTO and/or MFO
then be enclosed and sealed in one single outer envelope with a written
notice duly as stated under ITT Sub Clause 44.1. The outer envelope shall
contain the information as stated under ITT Sub Clause 41.2 (a) to (e) and
clearly marked as “MODIFICATION (M)”.

Tenderers shall not be allowed to retrieve its original Tender, but shall be
allowed to submit another Technical Offer ot Financial Offet or both,
marked as “SUBSTITUTION FOR TECHNICAL OFFER (STO)” or
“SUBSTITUTION FOR FINANCIAL OFFER (SFO)” with two
sepatate envelopes. The envelope/envelopes marked as STO and/or SFO
then be enclosed and sealed in one single outer envelope with a written
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notice duly as stated under ITT Sub Clause 44.1. The outer e é‘l':chngﬁ.;s'-h:]ﬂ
contain the information as stated under ITT Sub Clause 41.2 (a) 1 ey and
cleatly marked as “SUBSTITUTION (S)”.

Tenderers shall be allowed to withdraw its Tender by a Letter of Withdrawal
marked as “WITHDRAWAL (W)”.

F. Tender Opening and Evaluation

Only the Technical Offer (Envelope-1) shall be opened Immediately after the
deadline for submission of Tenders at the primary place as specified in the TDS
but not later than ONE HOUR, after expiry of the submission deadline at the
same ptimary place unless otherwise stated under ITT Sub Clause 42.2. Tender
opening shall not be delayed on the plea of absences of Tendeters or his ot het
representatives. Financial offer (Envelope-2) shall not open with Technical offer
(Envelope-1) and shall be kept unopened at the Custody of the Head of the
Procuting Entity or his Authorised Officer (AO).

Persons not associated with the Tender may not be allowed to attend the public
opening of Technical Offets.

Tenderers’ representatives shall be duly authorised by the Tendeter. Tenderers or
their authorised representatives will be allowed to attend and witness the opening
of Technical Offers, and will sign a register evidencing their attendance.
Technical Offers Opening shall not be delayed on the plea of absence of
Tenderers or his or het representatives.

The authenticity of withdrawal or substitution of, or modifications to original
Tender, if any made by a Tenderer in specified manner, shall be examined and
vetified by the Tender Opening Committee (TOC) based on documents
submitted as stated under ITT Sub Clause 44.1. Any envelope related to financial
modification, substitute shall be recorded but not open with technical offer.

Vetify (M), (S), (W), (A), (O) by following step by step:

(@) Step 1 envelopes marked “Withdrawal (W)” shall be opened and
“Withdrawal” notice read aloud & recorded in the opening sheet. After
vetify the withdrawal letter is genuine, cotresponding tender shall not be
opened, but returned unopened to the Tenderer by Procuring Entity (PE)
at a late time. No Tender withdrawal shall be permitted unless the
corresponding withdrawal notice shall be as stated in 44.1 & 47.1 and in
such case the Tender shall be opened and recorded.

(b) Step 2: the remaining Tenders will be sorted out and those marked
“SUBSTITUTION (S)” or “MODIFICATION (M)” of Tender will be
linked with their corresponding Otiginal Tender.

(© Step 3: outer envelopes marked “SUBSTITUTION (S)” shall be opened.
The inner envelopes containing the “Substitution of Technical Offer
(STO)” and/or “Substitution of Financial Offer (SFO)” shall be exchanged
for the corresponding envelopes being substituted, which are to be
retutned to the Tenderer unopened by the Procuring Entity at a later time
immediately after opening of Technical Offers. Only the Substitution of
Technical Offer, if any, shall be opened, read out, and tecorded.
Substitution of Financial Offer will remain unopened in accordance with
ITT Sub Clause 48.1. No envelope shall be substituted unless the
corresponding substitution notice contains a valid authotization to request
the substitution and is read out and recorded at Technical Offer opening,

(d) Step 4: outer envelopes marked “MODIFICATION (M)” shall be opened.
No Technical Offer and/or Financial Offer shall be modified unless the
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the modification and is read out and recorded at the opening oFFechsiics
Offers. Only the Technical Offers, both Original as well as Modification,
are to be opened, read out, and recorded at the opening. Financial Offers,
both Original as well as Modification, will remain unopened in accordance
with ITT Sub Clause 48.1.

(9) Step 5: if so specified in this Tender Document, the envelopes marked

“Alternative of Technical Offer (ATO)” shall be opened and read aloud
with the corresponding Technical Offer and recorded.

Ensuring that only the correct (MTO), (STO), (ATO), (OTO) envelopes are
opened, details of each Technical Offer will be dealt with as follows:

(@) the Chairperson of the TOC will read aloud each Technical Offer and
record in the Technical Offer Opening Sheet (TOOS):

(i) the name and addtess of the Tenderer;

() state if it is a withdrawn, modified, substituted or original Technical
Offer;

(iii) any alternatives;

(iv) record the rejection of the Tender which submitted Technical Offer
and Financial Offer together in one envelope.

(v) the presence or absence of any requisite Tender Security; and
(vi) such other details as the Procuring Entity, at its discretion, may
consider appropriate.
(b) Only Technical Offer and alternatives read aloud at the Technical Offer
Opening will be considered in evaluation.

(c) all pages of the original version of the Technical Offet, except for un-
amended printed literature, will be initialled by members of the TOC.
Remember, No financial Offer shall be opened with Technical
Offer.

Upon completion of Technical Offer opening, all membets of the TOC and the
Tenderers or Tenderer’s duly authorised teptesentatives attending the Technical
Offer opening shall sign by name, addtess, designation, the TOS, copies of which
shall be issued to the Head of the Procuring Entity or an officet authorised by
him or her and also to the members of the TOC and any authotised Consultants
and, to the Tenderers immediately.

The omission of a Tendeter’s signature on the record shall not invalidate the
contents and effect of the record under ITT Sub Clause 48.7.

No Tender ie., Technical or Financial Offer shall be rejected at the Tender
opening stage except the LATE Tenders as stated in the ITT Clause 43.

Technical Offers shall be examined and evaluated only on the basis of the criteria
specified in the Tender Document.

Tender Evaluation Committee (TEC) shall examine, evaluate and compare
Tenders that are responsive to the requirements of Tender Documents in order
to identify the successful Tenderer.

TEC may consider a Tender Offet as responsive in the Evaluation, only if it is
submitted in compliance with the mandatory requirements set out in the Tender
Document. The evaluation process should begin immediately after Technical
Oftfer opening following two steps:

(a) Preliminaty examination;
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(b) Technical examination and responsiveness.

TEC shall examine the Technical Offers to confirm that all documenta

tion a
stated under ITT Clause 24 has been provided, to determine the completeness of
each document submitted.

TEC shall confirm that the following documents and information have been
provided in the Technical Offer. If any of these documents or information is
missing, the Tender shall be considered rejected.

(@) Tender Submission Letter;

(b) Written confirmation authotizing the sighatory of the Tender to commit
the Tenderer; and

() Valid Tender Security.

TEC’s determination of a Tender’s responsiveness is to be based on the
contents of the Technical itself without recoutse to extrinsic evidence.

A responsive Tender is one that conforms in all respects to the requirements of
the Tender Document without material deviation, reservation, or omission. A
material deviation, reservation, ot omission is one that:

(a) affects in any substantial way the scope, quality, ot petformance of the
Works and physical services specified in the Contract; or

(b) limits in any substantial way, or is inconsistent with the Tender
Documents, the Procuring Entity’s rights or the Tenderer’s obligations
under the Contract; or

(¢) if rectified would unfaitly affect the competitive position of other
Tenderers presenting responsive Tenders.

During the evaluation of Technical Offer, the following definitions shall apply:

“Deviation” is a departure from the requitements specified in the Tender
Document;

“Resetvation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Tender Document;
and

“Omission” is the failure to submit patt or all of the information or
documentation required in the Tendet Document.

If a Tender is not responsive to the mandatory tequitements set out in the
Tender Document, shall not subsequently be made responsive by the Tenderer
by correction of the material deviation, reservation, or omission.

There shall be no requitement as to the minimum number of responsive
Tenders.

TEC shall evaluate the aspects of the Tendet submitted as stated under ITT
Clauses 29, 30, 31 and 32 and, to confitm that all requirements specified in
Section 7: General Specifications and Section 8: Patticular Specifications
of the Tender Document have been met without any material deviation,
reservation or omission.

Provided that a Tender is responsive, TEC may request that the Tenderer
submit the necessary information or documentation, within a reasonable period
of time, to rectify nonmaterial nonconformities or omissions in the Technical
Offer related to documentation requirements. Such omission shall not be related
to any aspect of the rates of the Tender reflected in the Priced BOQ or any
mandatory criteria. Failure of the Tenderer to comply with the request may
result in the consideration of its Tender as non-responsive.
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TEC may regard a Tender as responsive even if it contains: )
. . . . . . . . - —

(1) munor or insignificant deviations which do not meaningfully alter ot depart

from the technical specifications, characteristics and commercial terms and,

conditions or other mandatory requirements set out in the Tender

Document; or

(b) errors or oversights, that if corrected, would not alter the key aspects of the
Technical Offers.

TEC may ask Tenderers for clarification of the Technical Offers, including
breakdowns of unit rates, in order to facilitate the examination and
evaluation of Technical Offers. The request for clarification by the TEC and
the response from the tenderer shall be in writing, and Technical Offers
clarifications which may lead to a change in the substance of the Technical
Offers or in any of the key elements of the Technical Offers as stated under
ITT Sub clause 52.2, will neither be sought nor be permitted.

Any request for clarifications by the TEC shall not be directed towards
making an apparently non-responsive Tender responsive and treciprocally the
tesponse from the concerned Tenderer shall not be articulated towards any
addition, alteration or modification to its Tender.

1f a Tenderer does not provide clarifications of its Tender by the date and time,
its Tender shall not be considered in the evaluation.

Following the opening of Technical Offers until issuance of Notification of
Award no Tenderer shall, unless requested to provide clarification to its
Tender or unless necessary for submission of a complaint, communicate
with the concerned Procuring Entity.

Tenderers shall not seek to influence in anyway, the examination and
evaluation of the Tenders.

Any cffort by a Tenderer to influence the Procuring Entity in its decision
concerning the evaluation of Tenders, Contract awards may result in the
non-responsiveness of its Tender as well as further action in accordance with
Section 64 (5) of the Public Procurement Act, 2006.

Al dlarification  requests  shall  remind  Tenderers of the need for
confidentiality and that any breach of confidentiality on the part of the
Tenderer may result in their Tender being non-responsive.

TEC shall prepare the Technical Offer Evaluation Report and shall directly
submit the Evaluation Report to the Head of the Procuring Entity
(HOPE) or Authorized Officer for approval.

After getting approval of the Technical Offer Evaluation Report, Financial
Offer (Envelope-02) of only the Responsive Tenderers who have been
determined as qualified to the requirements of the Technical Offer, shall be
opened publicly, The Date, time and place of Financial Offer Opening shall
be communicated to the Responsive ‘Tenderers in writing by issuing a
Financial Offer Opening notice not less than seven days before the opening,.
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Responsive Tenderers shall be opened, in the presence of the Res
Tenderer’s representatives who choose to attend, on the date, time and at the
place as notified by the Procuting Entity in accordance with ITT Clause 56.1.
Details of each Technical Offer will be dealt with as follows:

(a) the Chairperson of the Tender Evaluation Committee will read aloud
each Financial Offer and record in the Financial Offer Opening Sheet
(FOOS):

(i) the name and address of the Tenderer;

(if) state if it is a modified, substituted ot otiginal Financial Offer;
(i) the Tender Price;

(iv) the number of initialed cottections;

(v) any discounts; and

(vi) any other details as the Procuring Entity, at its discretion, may
consider appropriate

(b) only the discounts and altetnatives read aloud and recorded at the Financial
Offer Opening will be considered in Financial Offer Evaluation. No
Tenders shall be rejected at the opening of the Financial Offer.

(9) all pages of the original version of the Financial Offer, except for un-
amended printed literature, will be initialled by members of the Tender
Evaluation Committee.

(d) The Procuring Entity shall, in writing, notify the Non-responsive Tenderers
who have not been determined as qualified to the requirements of the
Technical Offer and shall return their Financial Offers (Envelope-02)
unopened after signing the Contract Award with the evaluated lowest
responsive Tenderer.

TEC may ask Tenderers for clatification of their Financial Offers, about the
breakdowns of unit rates, in order to facilitate the examination and evaluation
of Financial Offers. The request for clarification by the TEC and the
response from the Tenderer shall be in writing.

Changes in the Tender price shall not be sought or permitted, except to
confirm the correction of atithmetical errors discovered by the TEC in the
evaluation of the Tenders, as stated under ITT Sub Clause 58.1.

If a Tenderer does not provide clatifications of its Financial Offer by the date
and time, its Tender shall not be considered in the evaluation.

Requests for clarifications on Financial Offers shall be duly signed only by
the TEC Chairpetson.
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During the evaluation of Financial Offers, the TEC shall correct % iflitetical”

o o —
errors on the following basis:

(a) if there is a discrepancy between the unit price and the line item total
ptice that is obtained by multiplying the unit price and quantity, the unit
price will prevail and the line item total price shall be corrected, unless in
the opinion of the TEC there is an obvious misplacement of the decimal
point in the unit price, in which case the total price as quoted will govern
and the unit price will be corrected; and

(b) if there is an error in a total corresponding to the addition or subtraction
of subtotals, the subtotals shall prevail and the total shall be corrected:;
and

(9 if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject
to (a) and (b) above.

TEC shall correct the arithmetic etrors and shall promptly notify the
concetned Tenderer(s). If the Tenderer that does not accept the correction of
arithmetic etrots, its Tender shall be considered non-responsive.

TEC will evaluate each Financial Offer that has been opened duly.
To evaluate a Financial Offer, the TEC will consider the following:

(a) the Tender price, excluding Provisional Sums and the provision, if any,
for contingencies in the pticed BOQ), but including Day work items;

(b) adjustments for cotrection of arithmetical errors, as stated under ITT Sub
Clause 58.1;

(9) adjustments in order to take into consideration the unconditional
discounts as stated under ITT Sub Clause 27.5 and 27.6, if any.

Variations, deviations, alternatives and other factors which are in excess of
the requirements of the Tender Document or otherwise result in unsolicited
benefits for the Procuring Entity will not be taken into account in Financial
Offers evaluation.

The estimated effect of any price adjustment provisions under GCC Clause
69, applied over the period of execution of the Contract, will not be taken
into account in Financial Offers evaluation.

If so indicated in the ITT Sub Clause 1.1, the Procuring Entity may award

one or multiple lots to one Tenderer following the methodology specified in
ITT Sub Clause 59.6.

To determine the lowest-evaluated lot/package the TEC will take into account:
() the lowest-evaluated Tender for each lot;

(b) the resources sufficient to meet the qualifying criteria for the individual
lot or aggregate of the qualifying criteria for the multiple lots;

(o) the price reduction on account of discount per lot/package as offered by
the Tenderer in its Tender; and

(d) the Contract-award sequence that provides the optimum economic
combination on the basis of least overall cost of the total Conttact
package taking into account any limitations due to constraints in Wotks
or execution capacity determined in accordance with the tender capacity
as stated in ITT Sub Clause 15.1(d) and post-qualification criteria as
stated under ITT Clause 62.
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597 TEC may recommend to increase the amount of the Petfornis CE;E_E;gg-uiir}r
above the amounts as stated under ITT Sub Clause 68.1 but not exceeding
twenty-five (25) percent of the Contract Price, if in the opinion of TEC, it is
found that the Tender is unbalanced as a result of front loading.

60. Price 60.1  TEC shall compare all responsive Financial Offers to determine the lowest-
Comparison evaluated Tender, as stated under ITT Clause 59.

60.2  In the extremely unlikely event that there is a tie for the lowest evaluated price,
the Tenderer with the supetior past petformance as stated in ITT Sub Clause
52.2 shall be selected.

60.3  In the event that there is a tic for the lowest price and none of the Tenderers has
the record of past performance with the Procuting Entity as stated under ITT
Sub Clause 00.2, then the Tenderer shall be selected, subject to firm
confirmation through the Post-qualification process, after consideration as to
whether the Tenderer has demonstrated in its Tender supetior past performance
with the other Procuring Entities ot a mote efficient work programme and work
mcthodology.

60.4  The successful Tenderer as stated under ITT Sub Clause 60.1, 60.2 and 60.3
shall not be sclected through lottery under any circumstances.

61. Negotiations 01.1  No ncgotiations shall be held during the Tender evaluation or award, with the
lowest or any other Tenderer.

01.2  The Procuring Entity through the TEC may, howevet, negotiate with the lowest
cvaluated Tenderer with the objective to reduce the Contract Price by teducing
the scope of works or a reallocation of risks and responsibilities, only when it is
found that the lowest evaluated Tender is significantly higher than the official
estimated cost; the reasons for such higher price being duly mnvestigated and
found realistic.

61.3 If the Procuting Entity decides to negotiate for reducing the scope of the
requirements under ITT Sub Clause 61.2, it will be required to guarantee that the
lowest Tenderer remains the lowest Tenderer even aftet the scope of work has
been revised and shall further be ensured that the objective of the Procurement
will not be seriously affected through this reduction.

01.4 In the event that the Procuring Entity decides because of a high Tender price to
reduce the scope of the requirements to meet the available budget, the Tendeter
is not obliged to accept the award and shall not be penalised in any way for un-
accepting the proposed award.

02. Post- 621  The determination on Post-Qualification shall be based upon an examination of
qualification the documentary cvidence of the Tenderer’s eligibility and qualifications
submitted by the Tenderer, pursuant to ITT Clause 24, clatifications in
accordance with I'TT Clause 9 and the qualification criteria indicated in ITT
Clause 12, 13, 14, 15, 16 and 17. Factors not included therein shall not be used

in the evaluation of the Tenderer’s qualification.

622 An Affirmative determination shall be a prerequisite for award of the contract to
the Tenderer. A negative determination shall result in non-responsiveness of the
tenderer’s tender, in which event the procuring entity shall proceed to the next
lowest evaluated Tender to make a similar determination of the tenderer’s
capabilitics to perform the Contract satisfactory, if awarded.

623 TEC may verify information contained in the tender by visiting the premises of
the Tenderer as a part of the post qualification process, if practical and
appropuiate.
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The Procuring Entity resetves the right to accept any Tender or to\i“&ié;{iﬁ any of !
all the Tenders any time prior to contract award and, to annul the Procurement
proceedings with prior approval of the Head of the Procuring Entity, any time
prior to the deadline for submission of Tenders following specified procedures,
without thereby incurring any liability to Tenderers, or any obligations to inform
the Tenderers of the grounds for the Procuring Entity’s action.

The Procuring Entity may, in the circumstances as stated under ITT Sub
Clause 64.2 reject all Tenders following recommendations from the TEC
only after the approval of such recommendations by the Head of the
Procuring Entity.

All Tenders can be rejected, if -

(a) the price of the lowest evaluated Tender exceeds the official estimated
cost, provided the estimate is realistic, subject to ITT Sub Clause 61.2; ot

(b) there is evidence of lack of effective competition; such as non-
patticipation by a number of potential Tenderers; ot

() the Tenderers are unable to propose completion of the contract within
the stipulated time in its Tender, though the stipulated time is
reasonable and realistic; or

(d) all Tenders are non-responsive; ot

(€) evidence of professional misconduct, affecting seriously the Procurement
process, is established pursuant to Rule 127 of the Public Procurement
Rules, 2008.

Not withstanding anything contained in ITT Sub-Clause 64.2 Tenders may
not be rejected if the lowest evaluated price is in conformity with the market
price.

Notice of the rejection will be given promptly within seven (7) working days of
decision taken by the Procuring Entity to all Tenderers and, the Procuring Entity
will, upon receipt of a written request, communicate to any Tenderer the
reason(s) for its rejection but is not required to justify those reason(s).

G. Contract Award

The Procuring Entity shall award the Conttact to the Tenderer whose
Tender is responsive to all the requirements of the Tender Document and
that has been determined to be the lowest evaluated Tender, provided further
that the Tenderer is determined to be Post-qualified in accordance with ITT
Clause 62.

Tenderer will not be required, as a condition for award, to undertake
responsibilities not stipulated in the Tender Documents, to change its price,
or otherwise to modify its Tender.

Prior to the expiry of the Tender Validity petriod and within one (1) week of
receipt of the approval of the award by the Apptoving Authority, the Procuring
Entity shall issue the Notification of Award (NOA) to the successful Tenderer.

The NOA, attaching the contract as per the sample (Form PW3A-8) to be
signed, shall state: _

(a) the acceptance of the Tender by the Procuring Entity;

(b) the price at which the contract is awarded;

() the amount of the Performance Security and its format;

(d) the date and time within which the Performance Security shall be
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furnished; and
(¢) the date and time within which the Contract shall be signed.

The NOA shall be accepted by the successful Tenderer within seven (7) working

days from the date of its issuance.

Until a formal contract is signed, the NOA will constitute a Contract, which shall
become binding upon the furnishing of a Performance Secutity and the signing
of the Contract by both parties.

Performance Security shall be provided by the successful Tenderer in BDT
currency, of the amount as specified in the TDS.

Procuring Entity shall increase the amount of the Performance Security on the
recommendation of TEC above the amounts as stated under ITT Sub Clause
59.7.

The proceeds of the Performance Security shall be payable to the Procuring
Entty unconditionally upon first written demand as compensation for
Contractor’s failure to complete its obligations under the Contract.

In the event a2 Government owned enterprise as stated under ITT Sub Clause
510 is the successful Tenderer, Performance Security, as stated under TTT Sub
Clause 68.1, shall not be required and, in lieu, there shall be Retention Money as
specified in the TDS.

Performance Security, as stated under I'TT Clause 68, may be in the form of a
Bank Draft, Pay Order or an irrevocable unconditional Bank Guarantee in the
format (Form PW3A-10), without any alteration, issued by any scheduled Bank
of Bangladesh acceptable to the Procuring Entity.

Within fourteen (14) days from the date of acceptance of the NOA but not later
than the date specified therein, the successful Tenderer shall furnish the
Performance Security for the due performance of the Contract in the amount as
stated under I'TT Sub Clauses 68.1 or 68.2.

Performance Security shall be required to be valid untl a date twenty-cight (28)
days beyond the Intended Completion Date as specified in Tender Document.

The Procuring Lntity shall verify the authenticity of the Performance Security
submutted by the successful Tenderer by sending a written request to the branch
of the Bank issuing the Pay Order, Bank Draft or irrevocable unconditional
Bank Guarantee in specified format.

At the same time as the Procuring Entity issues the NOA, the Procuting
Entity will send the draft Contract Agreement and all documents forming
the Contract to the successful Tenderer.

Within nwenty—cight (28) days of the issuance of the NOA, the successful
Tenderer and the Procuring Entity shall sign the contract. In the event the
successful Tenderer is a [V, all partners of that JV must sign.

[ailuge of the successful Tenderer to submit the Performance Security, as stated
under ITT Sub Clause 68.1, or to sign the Contract, as stated under ITT Sub
Clause 72.2, shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the next lowest evaluated responsive Tendeter, who is
derermined by the TEC to be qualified to perform the Contract satisfactorily.
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The NOA for Contract shall be notified by the Procuring Entity to\the:Central’
Procurement Technical Unit within seven (7) days of its issuance for publication
in their website, and that notice shall be kept posted fot not less than a month.

Debriefing of Tenderets by the Procuting Entity shall outline the relative
status and weakness only of his or her Tender requesting to be informed of
the grounds for not accepting the Tender submitted by him or her, without
disclosing information about any other Tenderet.

In the case of debriefing, confidentiality of the evaluation process shall be
maintained.

The Procuting Entity proposes the person named in the TDS to be appointed
as Adjudicator under the Contract, at an hourly fee and for those reimbursable
expenses as specified in the TDS.

Tenderer has the right to complain in accordance with the Public Procurement
Act 2006 and the Public Procurement Rules, 2008.
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Section 2. Tender Data Sheet o=
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! ITT Clause

| Amendments of, and Supplements to, Clauses in the Instructions to

Tenderers

A. General

ITT11

| The Procuring Entity is: Bangladesh Petroleum Corpotration.

Executing agency: Eastern Refinery Limited.

The Name of the Tender is: Renovation of Crude Oil Storage Tank No. 6101C.
Tender Ref.: ER/DEV (M)-40(1) /2022
Lot No (s): Single Lot

ITT 341

The soutce of public funds is: Bangladesh Petroleum Corporation’s (BPC) own

! fund

ITT 3.3

The name of the Development Pattner is: Not Applicable.

ITT 5.1

Tenderers from the following countries are not eligible: Those countries with |

| which Bangladesh has no diplomatic relationship.

ITT 5.13

Tenderers shall have the following up to date valid License: None.

ITT 6.1

Materials, Equipment and associated setvices from the following countries are not
eligible: Those countries with which Bangladesh has no diplomatic
relationship.

B. Tender Document

ITT 8.2

The following are authorised agents/offices of the Procuting Entity for the purpose
of issuing the Tendet Document:

Apent’s/office Name:

1) Manager (Material Accounts)
Address: Eastern Refinery Limited, North Patenga, Chattogram-4204,
Bangladesh.
2) AGM (DLO)
Address: ERL Liaison Office, YMCA Bhaban (2™ Floor), 1/1, Pioneer Road,
Kakrail, Dhaka-1000, Bangladesh.

For clarification of Tender purposes only, the Procuring Entity’s address is:

Attention: AGM (Development)
Address: Eastern Refinery Limited, Notth Patenga, Chattogram-4204, Bangladesh.

Telephone: 02333301261-7, Ext: 460.

Fax No.: +8802333301269.

E-mail address: agmdevelopment@etl.com.bd, md-office@etl.com.bd.
and contact Procuring Entity within 05/09/2022.

ITT 10.1

A _I;re—Tender meeting shall not be held.

C. Qualification Criteria

ITT 14.1(a)

The minimum number of years of general expetience of the Tenderer in the
construction/reconstruction wotks as Prime Contractor or Subcontractor or
Management Contractor shall be 5 (Five) years.
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ITT 14.1(b)

r'f.;fé.:".:‘/ A

—- A S 8
The minimum specific expetience as a Prime Contractor or Subc *1@31;2{@:.){
Management Contractor in construction/ reconstruction/tepait wotks o . ”f@nl) /
more contract(s) of petroleum storage tank in govt./semi govt./autonomous
body/renowned private institution(s) ot similar otganizations successfully completed
within the last 5 (five) years, with a cumulative value of at least Tk. 1,15,00,000.00
(One crore and fifteen lac).

ITT 15.1(a)

The required average annual construction tutnover shall be greater than Tk.
3,00,00,000.00 (Three crote) over the best 03 (Three) years in the last 05 (Five)|
years. -

ITT 15.1(b)

The minimum amount of jiquid assets i.e., working capital or credit line(s) of the
Tenderers shall be Tk. 1,00,00,000.00 (One crote).

ITT 15.1(d)

The minimum capacity shall be: Tk. 1,60,00,000.00 (One ctore and sixty lac).

| ITT 16.1

The following key personnel shall have the qualifications and experience mentioned
against each:

No Position Total Works Experience in similar
© Experience (Years) wotks (Yeats)

1 Site/project in 5 2
charge

2 Supervisot/ 5 2
Foreman

10 Welder (Gr-A) 5 2

6 Fitter (Gt-A) 5 2

7 Grinding man 5 2

6 Sand blasting 5 2
opetator

6 Painter 5 2

2 Electrician 5 2

10 Fitter/ Welder 5 2
Helper

30 Casual Labout 5 2
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ITT 171

| Tenderers shall own ot have proven access to hire or lease of the major co‘ha@’gﬁti)p

equipments, in full working otrder as follows :
SL. | Equipment Type and Chatacteristics Minimum
No. Number
Required
1 DC W/MC 400-600 Amps, 380V, 3 Phase, 50 Hz. 10
2 Gas cutter set and gas cylindets with safety device (Flash back 8
atrestor for Oxygen and Acetylene cylinder from murex).
3 Complete Carbon Arc Gouging attachments. 2
4 Stationary electrode heatet (Oven) for pre heating low hydrogen | 2
electrode up to 300°C befote use with temperatute control
thermostat.
5 Hand carrying electrode heater of heating range 50°C to 150°C. | 10
6 Plate lifting equipment, Crane/ Winch of capacity not less than | 1
7M Ton for lifting of plate 45 ft above the ground (No diesel
will be supplied for crane).
7 PSP Sufficient nos.
8 Automatic plate bending m/c (electric operated) Sufficient nos.
9 Scaffolding materials, preferably metallic as needed for wotking | Sufficient nos.
and painting at any position like wind gitder, scale rider, railing,
shell top etc.
. 10 Different types of suppott to replace bottom, annular, roof,shell | As required
i plate etc.
[ 11 Pumip operated Hydraulic Jack of 50 MT capacities each 15
[ 12 Shim plate 300
| 13 Wedge 300
I ] 14 Key plate 50
| |15 | Blank nut 150
' ‘ 16 Sand blasting equipment (complete) with bucket, compressed ait | 2 sets
[ reservoir and air compressot of capacity 100 cfm at minimum 7
| l bar pressure.
I [ 17 Vacuum test equipment (complete) with bucket, compressed air | 1 set
! |I reservoir and air compressot of capacity 100 cfm at minimum 7
bat pressure.
18 | MPT test equipments. Full test atrangements and submission of | 1 set
report,
19 | X-ray equipment. Full test arrangement and submission of Iset
report
20 | Personnel safety equipments like helmet, safety shoe, safety belt, | Sufficient nos.
gloves, welding goggles, eye protection cleat goggles etc.
21 Wire rope, nylon rope of length not less than 50 M of different | 6 nos. of each
dia. size
22 Chain hoist 0of 2,3 & 5 M Ton 4 nos. of each
|23 Bitumen heating & carpeting equipments As required
[ 24 Other necessary auxiliary equipments As required
25 Power supply panel as per drawing & list of accessories 2
26 Electrode E6013 & low hydrogen electtode E7016/E7018 (2.5, | As tequired
3.2 & 4.0 mm) as per advice of Development department.
27 Oxygen & Acetylene gas/LPG gas. As required
28 | Paint (from Berger paints BD Ltd. Or equivalent manufacturer) | As required
and structural materials (from BSRM or equivalent
manufacturer) e.g., angle, channel, I-beam, GI & Brass sheet etc.

ITT 18.1 The value of non-judicial stamp for execution of the Joint Venture Agreement shall
' be: Not Applicable.
ITT 18.2 ' Maximum number of partners in the JV shall be: Not Applicable.
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| The minimum qualiﬁcation_;cilzi_r-ements of Leading lgar_tner, other Palﬁ;cg@)_ﬂud
l requirements by summation of a JV shall be as follows: Not Applicable.

ITT 19.4

‘ The Nominated Subcontractor(s): None.

D. Tender Preparation

ITT 24.2(k)

| The Tenderer shall submit with its Tender, the following documents in addition to
| ITT 24.2 (a-j):

i) Tender Document purchase receipt (Original).

ii) Photocopy of NID of Tenderet.

iif) Up to date trade license for similar kind of works.

iv) Vat registration certificate.

v) Income tax clearance certificate.

vi) Enlistment documents with govt., semi govt., autonomous bodies or similar
organizations.

| vii) Ownership affidavit from any court of first class magistrate or Nationality
certificate from any competent govt. authority.

viii) Financial solvency certificate from any schedule bank of Bangladesh. Issue date
of solvency certificate should not be eatlier than six months from the date of
submission of tender.

of,
Letter of commitment for Bank’s undertaking for Line of Credit.

ix) Signed Original Tender document (except Section 6: Bill of Quantities if it is
submitted with the financial offer).

x) Signed copy of authotization/ownership of equipments related to tank
renovation.

xi) Any other information the Tenderer feels necessary to include.
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Tenderers shall subrmt \v1th its Flnancnl Offers the followmg aa‘chtmm] i

ITT 24.3(d)
documents: None.
N.B.:
Ptriced BOQ shall be submitted using Original/Photocopy form(s) furnished
in Section 6: Bill of Quantities with the financial offer.
ITT 26.2 Alternative technical solutions for any parts of works will not be permitted.
ITT 27.8 The pr1ces quoted by the Tenderers shall be fixed for the duration of the Contract
ITT 311 The required Technical Proposal shall include the followmg additional 1nformatlon
. None.
ITT 32.1(e) | The required information tegarding claims under litigation shall be current or during
the lqst 5 (Five) years.
ITT 32.1(%1) The 1equned reports on the financial standing, such as profit and loss statements
and audited balance sheet shall be for the best 3 (Three) years in the past 5 (Five)
. years.
ITT 33.1 The Tender Validity period shall be 120 (One hundred and twenty) days.
| ITT 35.1 The amount of the Tender Security shall be Tk. 2,00,000.00 (Two lakh) in favour |
| of Eastern Refinety Limited.
|.. ——-— .
ITT 40.1 In addition to the original of the Technical offer, No copy shall be submitted.
ITT 40.2 In addition to the original of the Financial offer, No copy shall be submitted.
. E. Tender Submission
ITT 41.2(e) | The inner and outer envelopes of the Technical Offer shall bear the following
| additional identification marks:
| Attention: Mamshad Karim Anwar,
Assistant General Manager (Development)
Eastern Refinery Limited, North Patenga; Chattogram-4204; Bangladesh.
Telephone: 8802333301261-7, Ext: 460
Fax No.: 8802333301269
ITT 41.4(e) The inner and outer envelopes ‘of the Financial Offer shall bear the followmg
additional identification marks:
Attention: Mamshad Karim Anwar,
Assistant General Manager (Development)
Eastern Refinery Limited, North Patenga; Chattogram-4204; Bangladesh.
Telephone: 8802333301261-7, Ext: 460
| Fax No.: 8802333301269
ITT 42.1 For Tender submission putposes, the Procuring Entity’s address is:

| Attention: Mamshad Karim Anwar,
Assistant General Manager (Development)
Eastern Refinery Limited.

Address: BPC Board Room, Bangladesh Petroleum Cotpotation (BPC); BSC
Bhaban; Saltgola Road; P.O. Box 2050, Chattogram-4100; Bangladesh.
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The deadline for submission of Tenders is:
Time & Date: 15:00 Hrs & 06 September’ 2022.

| ITT 42.4

The deadline for hand-deliveting of the Tenderts at the PRIMARY PLACE is:

Address: BPC Board Room, Bangladesh Petroleum Corporation (BPC); BSC
Bhaban; Saltgola Road; P.O. Box 2050, Chattogram-4100; Bangladesh.

The deadline for submission of Tendets is:
Time & Date: 15:00 Hts & 06 September’ 2022.

F. Tender Opening and Evaluation

ITT 48.1

The Tender opening shall take place at:

Address: BPC Board Room, Bangladesh Petroleum Corporation (BPC); BSC
Bhaban; Saltgola Road; P.O. Box 2050, Chattogram-4100; Bangladesh.

Time & Date: 15:15 Hrs & 06 September’ 2022.

|
|
!
[
|

G. Contract Award

ITT 68.1
ITT 68.4

The amount of Performance Security shall be 10 (ten) percent of the contract price.

Thé ﬁetentipn Money shall be deducted: Not Applicable.

[' ITT 75.1

The Adjudicator proposed by the Procuring Entity is: BPC/ERL.
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1. Definitions

ER/DEV (M)-40(1)/2022

Section 3. General Conditions of Contract \& ‘@' )

A. General

1.1 In the Conditions of Contract, which include Particular Conditions and
these General Conditions, the following words and expressions shall
have the meaning hereby assigned to them. Boldface type is used to
identify the defined terms:

@)
(®)

©
@
©

®

@

(B)

®

0
&)

0

(m)

()

Act means The Public Procurement Act, 2006 (Act 24 of 20006).

Adjudicator is the expert appointed jointly by the Procuring Entity
and the Contractor to resolve disputes in the first instance, as
provided for in GCC Sub Clause 92.2.

Approving Authotity means the authority which, in accotdance
with the Delegation of Financial Powers, approves the award of
contract.

Bill of Quantities (BOQ) means the priced and completed Bill of
Quantities forming part of the Contract defined in GCC Clause 59.

Compensation Events ate those defined in GCC Clause 67.

Competent Authority means the authority that gives decision on
specific issues as per delegation of administrative and/or financial
powers.

Completion Certificate means the Certificate issued by the
Project Manager as evidence that the Contractor has executed the
Works and physical setvices in all respects as per design, drawing,
specifications and Conditions of Contract.

Completion Date is the actual date of completion of the Works
and physical services certified by the Project Manager, in
accordance with GCC Clause 78.

Contract Agtreement means the Agreement entered into between
the Procuring Entity and the Contractor, together with the
Contract Documents referred to therein, including all attachments,
appendices, and all documents incorporated by reference therein to
execute, complete, and maintain the Works.

Contract Documents means the documents listed in GCC Clause
6, including any amendments thereto.

Contractot means the Person under contract with the Procuring
Entity for the execution of Works under the Rules and the Act as
stated in the PCC.

Contract Price means the price payable to the Contractor as
specified in the Contract Agreement, subject to such additions and
adjustments theteto ot deductions there from, for the execution,
completion and maintenance of the Works in accordance with the
provisions of the Contract.

Contractor’s Tender is the completed Tender Document
including the priced BOQ and the Schedules submitted by the
Contractor to the Procuring Entity.

Cost means all expenditures reasonably incurred or to be incurred
by the Contractor, whether on or off the Site, including overhead,
taxes, duties, fees and such other similar levies including
corresponding incidental charges and premiums for banking and
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©
®

@
®

(W)

(W)
)
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(@)

(aa)

insurances, as applicable.

Day means calendar day unless otherwise specified :é‘li__]ﬂng i
days.

Daywotks means work carried out following the instructions of
the Procuring Entity or the authorised Project Managet and is paid
for on the basis of time spent by the Contractot’s workers and
equipment at the rates specified in the Schedules, in addition to
payments for associated Materials and Plant.

Defect is any part of the Works not completed in accordance with
the Contract.

Defects Correction Certificate is the certificate issued by the
Project Manager upon cotrection of defects by the Contractor.

Drawings include calculations and other information provided in
Section 9 or as approved by the Project Manager fot the execution
and completion of the Contract.

Equipment is the Contractot’s apparatus, machinery, vehicles and
other things required for the execution and completion of the
Works and remedying any defects excluding Temporary Works and
the Procuring Entity’s Equipment (if any), Plant, Materials and any
other things to form or forming part of the Permanent Works.

Fotce Majeure means an event or situation beyond the control of
the Contractor that is not foreseeable, is unavoidable, and its
origins not due to negligence or lack of care on the part of the
Conttactor; such events may include, but not be limited to, acts of
the Government in its sovereign capacity, wars or revolutions,
fires, floods, epidemics, quarantine restrictions, and freight
embargoes or mote as included in GCC Clause 83;

GCC means the General Conditions of Contract.

Government means the Government of the People’s Republic of
Bangladesh.

Goods mean the Contractor’s Equipment, Materials, Plant and
Temporary Works, ot any of them as approptiate.

“Head of the Procuring Entity” means the Secretary of a
Ministry or a Division, the Head of a Government Department or
Ditectorate; or the Chief Executive, or as applicable, Divisional
Commissioner, Deputy Commissioner, Zilla Judge; or by whatever
designation called, of a local Government agency, an autonomous
or semi-autonomous body or a corporation, or a corporate body
established under the Companies Act;

Intended Completion Date is the date calculated from the
Commencement Date as specified in the PCC, on which it is
intended that the Contractor shall complete the Works and physical
services as specified in the Contract and may be revised only by the
Project Manager by issuing an extension of time or an acceleration
order.

Materials means things of all kinds other than Plant intended to
form or forming part of the Permanent Works, including the
supply-only materials, if any, to be supplied by the Contractor
under the Contract.

(bb) Month means calendar month.
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(o)

(dd)

(ee)
(£

(g2)

(hh)

()

)

(kk)

Gy

(0 g

Original Contract Price is the Contract Price Stﬁt\éiig;i-;_tht::
Procuring Entity’s Notification of Awatd (Form PW3A-Tyamnd”
turther clearly determined in the PCC.

Permanent works means the permanent works to be executed by
the Contractor under the Contract.

PCC means the Particular Conditions of Contract.

Plant means the apparatus, machinery and other equipment
intended to form ot forming part of the Permanent Works,
including vehicles purchased for the Procuring Entity and relating
to the construction of the Wotks and physical services.

Procuring Entity means a Procuring Entity having administrative
and financial powers to undertake procurement of Works and
physical setvices using public funds and is as  named in the PCC
who employs the Contractor to carry out the Works.

Project Manager is the person named in the PCC or any other
competent person appointed by the Procuring Entity and notified
to the Contractor who is responsible for supervising the execution
and completion of the Works and physical services and
administering the Contract.

Provisional Sums means amounts of money specified by the
Procuring Entity in the BOQ which shall be used, at its discretion
for meeting other essential expenditures under the Contract
putsuant to GCC Sub Clause 75.

Retention Money means the accumulated retention moneys
which the Procuring Entity retains under GCC Clause 70.

Schedules means the document(s) entitled schedules, completed
by the Contractor and submitted with the Tender Submission
Lettet, as included in the Contract. Such document may include the
data, lists and schedules of rates and/or prices.

Site means the places whete the Permanent Works are to be
executed including storage and working areas and to which Plant
and Matetials ate to be delivered, and any other places as may be
specified in the PCC as forming part of the Site.

(mm)Site Investigation Reports are those that were included in the

(nn)

(00)

Pp)

CE)

Tendet Document and are factual and interpretative reports about
the surface and subsutface conditions at the Site.

Specification means the Specification of the Works included in
the Conttact and any modifications or additions to the
specifications made or approved by the Project Manager in
accordance with the Contract.

Start Date is the date defined in the PCC and it is the last date
when the Contractor shall commence execution of the Works
under the Contract.

Subcontractor means a person ot corporate body, who has a
contract with the Contractor to catry out a part of the work in the
Contract, which includes work on the Site.

Temporary Works means all temporary works of every kind other
than Contractor’s Equipment required on the Site for the execution
and completion of the Permanent Works and remedying of any
defects.
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(tr) Variation means any change to the Works directly procu;ed\frdm
the original Contract or to cover increases or decreises=ir
quantities, including the introduction of new work items (non-
Tendered items) that are either due to change of plans, design ot
alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

(ss) Works means all works associated with the construction,
reconstruction, site preparation, demolition, repair, maintenance or
renovation of railways, roads, highways, or a building, an
infrastructure or structure ot an installation or any construction
wortk relating to excavation, installation of equipment and
matetials, decoration, as well as physical services ancillary to works
as detailed in the PCC, if the value of those services does not
exceed that of the Works themselves.

(tty Writing means communication written by hand or machine duly
signed and includes properly authenticated messages by facsimile
or electronic mail.

2. Interpretation 21 In interpreting the GCC, singular also means plural, male also means female
ot neutet, and the other way around. Headings in the GCC shall not be
deemed part thereof ot be taken into consideration in the interpretation ot
constrance of the Contract. Words have their normal meaning under the
language of the Contract unless specifically defined.

1o
to

Entire Agreement

The Contract constitutes the entite agreement between the Procuring Entity
and the Contractor and supersedes all communications, negotiations and
agreements (whether written or verbal) of parties with respect thereto made

ptiot to the date of Contract Agteement; except those stated under GCC
Sub Clause 6.1()).

2.3 Non waiver

() Subject to GCC Sub Clause 2.3(b), no relaxation, forbearance, delay,
or indulgence by either party in enforcing any of the terms and
conditions of the Contract or the granting of time by either party to
the other shall prejudice, affect, or restrict the rights of that party
under the Contract, neither shall any waiver by either party of any
breach of Contract operate as waiver of any subsequent or continuing
breach of Contract.

(b)  Any waiver of a party’s rights, powers, or remedies under the Contract
must be in writing, dated, and sighed by an authorized representative
of the patty granting such waiver, and must specify the right and the
extent to which it is being waived.

24  Severability

If any provision or condition of the Contract is prohibited or rendered
invalid or unenfotceable, such prohibition, invalidity or unenforceability shall
not affect the validity ot enforceability of any other provisions and
conditions of the Contract.
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3. Communications
& Notices

4. Governing Law

5. Governing
Language

6. Documents
Forming the
Conttract and
Priority of
Documents

7. Scope of Works

8. Assignment
9. Eligibility
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25

31

33

4.1

51

6.1

7.1

7.2

8.1

91

Sectional completion

If sectional completion is specified in the PCC, references in the G
the Works, the Completion Date, and the Intended Completion Date
apply to any section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

Communications between Parties (notice, request or consent required or
permitted to be given or made by one party to the othet) pursuant to the
Contract shall be in writing to the addresses specified in the PCC.

A notice shall be effective when delivered or on the notice’s effective date,
whichever is later,

A Party may change its address for notice hereunder by giving the other
Party notice of such change to the address.

The Contract shall be governed by and interpreted in accordance with the
laws of the People’s Republic of Bangladesh.

The Contract shall be written in English. All correspondences and
documents relating to the Contract may be written in English or Bangla.
Supporting documents and printed literature that are patt of the Contract
may be in another language, provided they are accompanied by an accurate
translation of the relevant passages in English, in which case, for purposes of
interpretation of the Contract, such translation shall govern.

The Contractor shall bear all costs of translation to the governing language
and all risks of the accuracy of such translation.

The following documents forming the Contract shall be intetpreted in

the following ordet of ptiority:

(a) the signed Contract Agreement (Form PW3A-9);

(b) the Notification of Awatrd (PW3A-8);

() the completed Tender and the Appendix to the Tendet;

(d) the Particular Conditions of Contract;

(e) the General Conditions of Contract;

(f) the Technical Specifications;

(g) the General Specifications;

(h) the Drawings;

(i) the priced BOQ and the Schedules; and

() any other document listed in the PCC forming part of the
Contract.

The Works to be executed, completed and maintained shall be as specified
in the BOQ), the General and Particular Specifications and Drawings.

Unless otherwise stipulated in the Contract, the Wotks shall include all such
items not specifically mentioned in the Contract but that can be reasonably
inferred from the Contract as being required for completion of the Works as
if such items were expressly mentioned in the Contract.

Neither the Contractor nor the Procuring Entity shall assign, in whole or in
part, its obligations under the Contract.

The Contractor and its Subcontractor(s) shall have the nationality of a
country other than that specified in the PCC.
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10. Gratuities /
Agency Fees

11. Confidential
Details

12. Joint Ventute
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10.1

11.1

il . V458

All materials, equipment, plant, and supplies used by the Cr_\nm:\:\ﬁ‘;ﬁ: tabeth”

permanent and temporary works and services supplied under the Contract
shall have their origin in the countries except any specified in the PCC.

No fees, gratuities, rebates, gifts, commissions or other payments, other than
those shown in the Tender ot in the Contract, have been given or teceived
in connection with the procurement process ot in the Contract execution.

The Contractor’s and the Procuring Entity’s personnel shall disclose all such
confidential and other information as may be reasonably required in ordet to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.

Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws. Each of
them shall not publish or disclose any particulars of the Works prepared by
the other Party without the ptevious agreement of the other Party.
However, the Contractor shall be permitted to disclose any publicly available
information, ot information otherwise required to establish his qualifications
to compete for other projects.

If the Contractor is a JV,

(@) each partner of the JV shall be jointly and severally liable for all
liabilities and ethical ot legal obligations to the Procuring Entity for
petformance of the Contract;

(b) the JV partners  shall nominate the Leading Partner as
REPRESENTATIVE being entrusted with the Contract
administration and management at Site who shall have the
authority to conduct all business including the receipt of payments
for and on behalf of all partners of the JV;

() If there is a dispute that results in legal action being taken in court
then action will be taken against all partners of the JV, if they are
available and, if only one pattner is available, then that partner
alone shall answer on behalf of all partners and, if the complaint
lodged is proven, the penalty shall be applicable on that partner
alone as whatever penalty all the partners would have received;
provided that if the other partners of the JV subsequently become
available before the legal action has been completed, the Procuring
Entity shall have the right to take action against those other
partners of that JV as well;

(d) the composition or constitution and legal status of the JV shall not
be altered without the prior approval of the Procuring Entity;

() alteration of partners, except the Leading partner, shall only be
allowed if any of them is found to be incompetent or has any
setious difficulties which may impact the overall implementation of
the Works, whereby the incoming partner shall require to posses
qualifications higher than that of the outgoing partner;

(f)  if any of the pattners of JV has been debarred from participating in
any procutement activity due to corrupt, fraudulent, collusive or
coercive practices and while in case, the Leading pattner is found
incompetent or has been debarred due to the same reasons stated
herein the Contract shall be terminated pursuant to GCC Sub
Clause 87.1(b).
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14.1

15.1

16.1

16.2
16.3

16.4

17.1

18.1

19.1

20.1

The Procuring Entity shall give possession of the Site or pn_rt(g'j.d)f the Sitcf
to the Contractor on the date(s) stated in the PCC. If possession of 'ﬁ'?art
of the Site 1s not given by the date stated in the PCC, the Procuring Entity
will be deemed to have delayed the start of the relevant activities, and this
will be 2 Compensation Event as stated under GCC Sub Clause 67.1(a).

The Contractor shall allow the Project Manager and any person authorised
by the Project Manager access to site and to any place where work in
connection with the Contract is being cartied out or is intended to be cartried
out.

The Procuring Entity shall pay the Contractor, in consideration of the
satisfactory progress of execution and completion of the Works and physical
scrvices, and the remedying of defects therein, the Contract Price ot such
other sum as may become payable under the provisions of the Contract at
the times and i the manner prescribed by the Contract Agreement.

The Procuring Entity shall make its best effort to guide and assist the
Contractor in obtaining, if required, any permit, licence, and apptovals from
local public authorities for the purpose of execution of the Works and
physical services under the Contract.

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Project Manager, who is to approve
them, if they comply with the Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Wotks.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Wotlks, where required.

Contractor shall execute and complete the Works and remedy any defects
therein m conformity in all respects with the provisions of the Conttact
Agreement.

The Contractor shall be entirely responsible for all applicable taxes, custom
dutics, VAT, and other levies imposed or incutred inside and outside
Bangladesh.

The Contractor shall employ the key personnel named in the Schedule of
Key Personncl, as referred to in the PCC, to carry out the functions stated
in the Schedule or other personnel approved by the Project Manager.

The Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
higher than those of the personnel named in the Schedule.

If the Project Manager asks the Contractor to remove a particular person
who is 2« member of the Contractor’s staff or wortk force from the Site, he ot
she shall state the reasons, and the Contractor shall ensure that the person
leaves the Site within three (3) days and has no further connection with the
work in the Contract,

Subcontracting the whole of the Works by the Contractor shall not be
pernussible. The Contractor shall be responsible for the acts or defaults of

any Subcontractor, his or her agents or employees, as if they were the acts ot
defaults of the Contractor.
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20.2 The prior consent, in writing, of the Project Manager shall Iﬁi\%_e{;cr e
obtained for other proposed Subcontractor(s). o

o
=
0

Nominated Subcontractor named in the Contract shall be entitled to execute
the specific components of the Works stated in the PCC.

20.4 Subcontractors shall comply with the provisions of GCC Clause 38.

21, Other 21.1 Contractor shall cooperate and share the Site with other Contractors, public
Contractors authorities, utlites, the Project Manager and the Procuring Entity between
the dates given in the Schedule of other Contractors. The Contractor shall
also provide facilities and services for them as described in the Schedule.
‘The Procunng Entity may modify the Schedule of other Contractors, and

shall notify the Contractor of any such modification.

22, Project 22.1 Except whete otherwise specifically stated in the PCC, the Project Manager
Manager’s will decide Contractual matters between the Procuring Entity and the
Decisions Contractor in its role as representative of the Procuring Entity.

73, Delegation 23.1 The Project Manager may delegate any of his duties and responsibilities to

his representative except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation, without retroactivity, after notifying the
Contractor.

23.2 Any communicatons to the Contractor in accordance with such delegation
shall have the same effect as if it was given by the Project Manager.

o

24 Instructions 24.1 The Contractor shall carry out all instructions of the Project Manager that
comply with the applicable law.

25. Queries About 25.1 The Project Manager, on behalf of the Procuring Entity, will clarify queries
the Contract on the Conditions of Contract.
Conditions

26. Safety, Security 20.1 The Contractor shall throughout the execution and completion of the
and Protection of Worlks and the remedying of any defects therein:
the Environment (a)  take all rcasonable steps to safeguard the health and safety of all

workers working on the Site and other persons entitled to be on it,
and to keep the Site in an ordetly state;

(b)  provide and maintain at the Contractor’s own cost all lights, guards,
fencing, warning signs and watching for the protection of the
Works or for the safety on-site; and

(c) take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of
the public or others resulting from pollution, noise or other causes
arising as a conscquence of the Contractors methods of operation.

27. Working Hours 27.1 Fhe Contractor shall not perform any work on the Site on the weekly

holidays, or during the night or outside the normal working hours, or on any
religious or public holiday, without the prior written approval of the Project

Manager.
28. Welfare of 28.1 The Contractor shall comply with all the relevant labour Laws applicable to
Labourers the Contractor’s personnel relating to their employment, health, safety,

welfare, immigration and shall allow them all their legal rights.
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The Contractot, in particular, shall provide ptopet accommodation tohis 6r /
her labourers and arrange proper water supply, conservancy and SAREAHOR
arrangements at the site for all necessary hygienic requirements and for the
prevention of epidemics in accordance with relevant regulations, rules and
orders of the government.

The Contractor, further in particular, shall pay reasonable wages to his or
her labourets, and pay them in time. In the event of delay in payment the
Procuting Entity may affect payments to the labourers and recover the cost
from the Contractor.

The Contractor shall not employ any child to perform any work that is
economically exploitative, ot is likely to be hazardous to, ot to interfere with,
the child's education, or to be harmful to the child's health or physical,
mental, spiritual, motal, or social development in compliance with the
applicable labor laws and other relevant treaties ratified by the government.

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Procuring Entity. The
Contractor shall notify the Project Manager of such discoveries and carry
out the Project Manager’s instructions for dealing with them.

The Procuting Entity catties the risks that the Contract states are Procuting
Entity’s tisks and the Contractot catries the risks that the Contract states are
Contractor’s risks.

From the Start Date until the Defects Correction Certificate has been
issued, the following are Procuring Entity’s risks:

a)  the risk of personal injury, death, or loss of ot damage to propert
P jury. g property
(excluding the Works, Plant, Materials, and Equipment), which are
due to

i. use ot occupation of the Site by the Works or for the purpose
of the Works, which is the unavoidable result of the Works or

ii. negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or Contracted to him except the Contractot.

(b) the risk of damage to the Works, Plant, Materials, and Equipment
to the extent that it is due to a fault of the Procuring Entity or in
the Procuring Entity’s design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of ot damage to the Works, Plant, and
Materials is Procuting Entity’s tisk, except loss or damage due to:

(2) a Defect which existed on the Completion Date;

(b) an event occurting before the Completion Date, whi¢h was not
itself Procuring Entity’s risk; or

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Cortection Certificate has been issued
the risks of personal injury, death, and loss of or damage to ptropetty
including without limitation, the Works, Plant, Materials, and Equipment,
which are not Procuting Entity’s tisks are Contractor’s risks.
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The copyright in all drawings, documents, and othet materials t@;tmpmg
data and information furnished to the Procuting Entity by the Contractor
herein shall remain vested in the Contractot, o, if they are furnished to the
Procuting Entity directly or through the Contractor by any third party,

including Suppliers of materials, the copyright in such matetials shall remain
vested in such third party.

The Contractor shall not, except for the purposes of performing the
obligations under the Contract, without the written permission of the
Procuring Entity disclose or make use of any specification, plan, design and
drawing, pattern, sample ot information furnished by or on behalf of the
Procuring Enlily.

Except in cases of criminal negligence or wilful misconduct:

(a)  the Contractot shall not be liable to the Procuting Entity, whether
in Contract, tort, or otherwise, for any indirect or consequential
loss or damage, loss of use, loss of production, ot loss of profits ot
interest costs, provided that this exclusion shall not apply to any
obligation of the Contractor to pay liquidated damages to the
Procuting Entity; and

(b) the aggregate liability of the Contractor to the Procuring Entity,
whether under the Contract, in tort ot otherwise, shall not exceed
the total Contract Price, provided that this limitation shall not
apply to the cost of repairing or replacing defective Wortks, or to
any obligation of the Contractor to indemnify the Procuring Entity
with respect to patent infringement.

The Contractor shall provide, in the joint names of the Procuring Entity
and the Contractor, insurance cover from the Start Date to the end of
the Defects Liability Period, in the amounts specified in the PCC for the
following events which are due to the Contractot’s risks:

() loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(©) loss of or damage to propetty (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

(d) personal injury or death.

The Contractor shall deliver policies and certificates of insurance to the
Project Manager, for the Project Managet’s approval, before the Statt Date.
All such insurances shall provide for compensation to be payable in the
types and proportions tequited to rectify the loss or damage incutted.

If the Contractor does not provide any of the policies and certificates
required, the Procuring Entity may affect the insurance which the
Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor ot, if no
payment is due, the payment of the premiums shall be a debt due.

Alternatives to the terms of insurance shall not be made without the
approval of the Project Manager.

Both parties shall comply with conditions of the insurance policies.

Either the Project Manager ot the Contractor may require the other to
attend a management and progress meeting. The business of such meeting
shall be to review the progress and plans for remaining work and to deal
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The Project Manager shall record the business of the meetings and provide
copies of the record to those attending the meeting and to the Procuring
Entity. The responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management and progtess
meeting or after the meeting, and stated in writing to all concerned.

with matters raised in accordance with the eatly watning procedure;

The Government and the Development Partner requires that the Procuring
Entity as well as the Contractor (including sub-contractors, agents,
personnel, consultants and service providers), shall observe the highest
standard of ethics during the implementation of procurement proceedings
and the execution of contracts under public funds.

The Contractor (including sub-contractors, agents, personnel, consultants
and service providers) shall permit the Government and/or the
Development Pattner to inspect the Contractor’s accounts and records and
other documents telating to the submission of Tendet and contract
performance, and to have them audited by auditors appointed by the
Government and/or the Development Partner, if so required.

For the purposes of GCC Sub Clause 38.4, the terms set forth below as

tollows:

(@ “corrupt practice” means offering, giving or promising to give,
receiving, or soliciting either directly or indirectly, to any officer or
employee of a Procuring Entity or other public ot private authority
ot individual, a gratuity in any form; employment or any other thing
or setvice of value as an inducement with respect to an act or decision
ot method followed by a Procuring Entity in connection with 2
Procurement proceeding or Contract execution;

() “fraudulent practice” means the misrepresentation or omission of
facts in order to influence a decision to be taken in 2 Procurement
proceeding or Contract execution;

© “collusive practice” means a scheme or arrangement between two (2)
or more Petsons, with or without the knowledge of the Procuring
Entity, that is designed to arbitrarily reduce the number of Tenders
submitted or fix Tender ptices at artificial, non-competitive levels,
thereby denying a Procuring Entity the benefits of competitive ptice
arising from genuine and open competition;

(d) “coercive practice” means harming or threatening to harm, directly or
indirectly, Petsons or their property to influence a decision to be
taken in the Procurement proceeding or the execution of the
Contract, and this will include creating obstructions in the normal
submission process used for Tenders; or

() “Obstructive practice” (applicable in case of Development Partner)
means deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation ot making false statements to
investigators in order to materially impede an investigation into
allegations of a corrupt, fraudulent, coercive ot collusive practice;
and/or threatening, harassing ot intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation.
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Should any cotrupt, fraudulent, collusive, coercive praéﬁ&g (o1~
obstructive practice in case of Development Partnet) of any kind, in
competing fot ot in executing the Contract, is determined by the
Procuring Entity, then the Procuring Entity may, upon giving 28 days’
notice to the Contractor, terminate the Contractot’s employment undet
the Contract and the provisions of Clause 87 shall apply as if such
expulsion had been made under sub-clause 87.1 (Termination for
Default).

If corrupt, fraudulent, collusive ot coercive (or obstructive in case of
Development Partners) practices of any kind determined by the
Procuring Entity or the Development Partner against the Contractor
alleged to have carried out such practices, the Procuring Entity and/or
the Development Partner shall:

() exclude the Contractor from further participation in the particular
Procurement proceeding; ot

(b) declare, at its discretion, the Contractor to be ineligible to
participate in furthet Procurement proceedings, either indefinitely
ot for a specific period of time; ot

(6 PE can debar the Contractor for a period of 1 (one) to 2 (two)
years for the procurement of all procuring entities due to
fundametital breach of contract.

The Contractor shall be aware of the provisions on cottuption,
fraudulence, collusion and coetcion in Section 64 of the Public
Procurement Act, 2006 and Rule 127 of the Public Procurement Rules,
2008 and in case of Development Partner financed contract, the
Procurement Guidelines of the Development Partner.

B. Time Control

Except otherwise specificd in the PCC, the Commencement Date shall
be the date at which the following precedent conditions have all been
fulfilled and the Project Manager’s instruction recording the agreement
of both Parties on such fulfilment and instructing to commence the
Works is received by the Contractot:

(a) signing of the Contract Agteement by both parties upon approval
of the relevant authotities;

(b) possession of the Site given to the Contractor as tequited for the
commencement of the Works; and

() receipt by the Contractor of the Advance Payment under GCC
Clause 73 provided that the corresponding Bank Guatantee has
been delivered by the Contractor, if any.

The Conttactor shall commence the execution of the Wotks as soon as is
reasonably practicable by the Start Date as specified in the GCC Sub Clause
1.1(00) after the Commencement Date, and shall then ptoceed with the
Wotks with due expedition and without delay.

The Contractor shall catry out the Works in accordance with the
Programme of Works submitted by the Contractor and as updated with the
approval of the Project Manager as stated under GCC Clause 41 to
complete them in all respects by the Intended Completon Date, as specified
in the PCC.
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Within the time stated in the PCC, the Contractor shall sulﬁ'mi__r to th;
Project Manager for approval a Programme of Works showing the general
methods, atrangements, otdet, and timing for all the activities in the Works.

The progtamme may be in the form of an Implementation Schedule
prepated in any software or other form acceptable to the Project Manager.

The Contractor shall submit to the Project Manager for approval of an
updated Programme at intetvals no longer than the period stated in the
PCC. An update of the Programme shall be a Programme showing the
actual progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to the
sequence of the activities.

If the Contractor does not submit an updated Programme of Works at the
intervals as stated under GCC Sub Clause 41.2, the Project Manager may
withhold an amount as stated in the PCC from the next payment certificate
and continue to withhold this amount untl the next due payment after the
date on which the overdue Programme of Works has been submitted.

The Project Manager’s approval of the Programme of Works shall not alter
the Contractor’s obligations. The Contractor may revise the Programme and
submit it to the Project Manager again at any time for approval. A revised
Programme shall show the effect of Variations and Compensation Events.

The Contractor shall maintain Pro Rata progtess of the Works. Progress to
be achieved shall be putsuant to GCC Clause 41 and shall be determined in
termns of the value of the works done.

If at any lime during performance of the Contract, thc Contractor or its
Subcontractors should encounter events, citcumstances, conditions that may
adversely affect the quality of the wotk, increase the original Contract Price
or delay the execution of the Works, the Contractor shall promptly notify
the Project Manager in writing of the delay, its likely duration, and its cause.
As soon as practicable after teceipt of the Contractor’s notice, the Project
Manager shall evaluate the situation, and the Contractor shall cooperate with
the Project Manager in making and considering proposals for how the effect
of such an event or circumstance can be avoided or reduced.

The Project Manager may require the Contractot to provide an estimate of
the expected effect of the future event or circumstance on the original
Conttact Price and Completion Date. The Contractor shall provide the
estimate and the Project Manager shall further proceed as soon as
reasonably possible.

The Contractor shall be entitled to an extension of the Intended Completion
Date, if and to the extent that completion of the Works or any part thereof
is ot will be delayed by Compensation Events ot a Variation or Extra Work
Order.

If the Contractor considers itself to be entitled to an extension of the
execution period as stated under GCC Sub Clause 44.1, the Contractor shall
give notice, not later than twenty-eight (28) days after the Contractor
became awate or should have become aware of the event or circumstance,
to the Project Manager.
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44.3 The Project Manager shall decide whether and by how much to ¢ \tcnd the” /
Intended Completion Date within twenty-one (21) days of the C Oﬁ&ﬂcztéjf'/
asking the Project Manager for a decision upon the effect of a
Compensation Event ot Varaton and submitting full supporting
information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the extension of Intended Completion
Date.

444 The Project Manager may extend the Intended Completion Date by twenty
(20) percent of the original Contract time as stated under GCC Sub Clause
44.1, if a Compensation Event occurs or Variation Otder ot extra work
Order issued which does not make it possible to complete the execution of
works without incutting additional cost.

44.5 In the case an extension of the Intended Completion Date required under
GCC Sub Clause 44.3 is or will be mote than twenty (20) percent of the
original Contract time, apptoval of the Head of the Procuring Entity or an
officer authorized by him or her for the same shall be required to be
obtained.

44.6 Except in case of Force Majeute, as provided under GCC Clause 83, a delay
by the Contractor in the execution Works shall render the Contractor liable
to the imposition of Liquidated Damages pursuant to GCC Clause 71,
unless an extension of the Intended Completion Date is agreed upon,
putsuant to GCC Clause 44.3.

45.Delays Caused 45.1 the following conditions apply, namely:
by Authorities (a) the Contractor has diligently followed the procedures laid down by

the relevant legally constituted public authorities,
(b) thesc public authotities delay or distupt the Contractor’s wotk, and
() the delay or disruption was unforeseeahle;

Then this delay or disruption will be considered as a cause of delay under
GCC Sub Clause 44.1.

452 The Project Manager shall notify the Contractor accordingly keeping the
Procuring Entity posted.

46. Acceleration 46.1 When the Procuring Entity wants the Contractor to finish the Works before
the Intended Completion Date, the Project Manager will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If
the Procuring Entity accepts these proposals, the Intended Completion
Date will be advanced accordingly and confirmed by both the Procuring
Entity and the Contractor.

46.2 If the Procuring Entity accepts the Contractor’s priced proposals for
acceleration, they will be incorporated in the Contract Price and treated as a
Variation under GCC Clause 61.

47.Delays Ordered ~ 47.1 The Project Manager may instruct the Contractor to delay the start or

by the Project progress of any activity within the Works.
Managetr

48. Suspension of 48.1 The Project Manager may at any time instruct the Contractor to suspend
Work progtess of part ot all of the Works. During such suspension, the

Contractor shall protect, stote and secute such part or the Worls against any
detetioration, loss or damage.
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If the Contractor suffers delay and/or incurs cost from complying with
the Project Manager’s instructions under GCC Clause 48 and/or From
resuming the work, the Contractor shall give notice to the Project
Manager and shall be entitled subject to GCC Clause 91 to:

(a) an extension of time for any such delay, if Completion is ot will be
delayed and

(b) payment of any such cost, which shall be included in the Contract
Price.

After receiving this notice, the Project Manager shall proceed to agtee or
determine these matters.

The Contractot shall not be entitled to any extension of time fot, or to
any payment of the cost incurred in, making good the consequences of
the Contractor’s faulty design, workmanship or materials, or of the

Contractor’s failute to protect, store or secure in accordance with GCC
Clause 48.

C. Quality Control

The Contractor shall construct, install and carry out the Works and physical
services in accordance with the Specifications and Drawings as scheduled in
GCC Clause 6.

All works under the Contract shall at all times be open to examination,
inspection, measurements, testing and supervision of the Project Manager,
and the Contractor shall ensute presence of its representatives at such
actions provided proper advance notice is given by the Project Manager.

‘No part of the Works shall be covered up or put out of sight without the

approval of the Project Manager. The Contractor shall give notice in writing
to the Project Manager whenever any such part of the Works is ready for
examination and, the Project Manager shall attend to such examination
without unreasonable delay.

Project Managet shall check the works executed by the Contractor and
notfy the Contractor of any Defects found. Such checking shall not relieve
the Contractor from his ot het obligations. The Project Manager may also
instruct the Contractor to search for a Defect and to uncover and test any
wotk that the Project Manager considers may have a Defect.

If the Project Manager insttucts the Contractor to catty out a test not
specified in the Specification to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any
samples. If thete is no Defect, the test shall be a Compensation Event
pursuant to GCC Sub Clause 67.

If, as a result of an examination, inspection, measurement ot testing, of
Works it is found to be defective or otherwise not in accordance with the
Contract, the Project Manager may teject the Works by giving notice to the
Contractor, with reasons. The Contractot shall then promptly make good
the defect and ensure that the rejected Wotks subsequently complies with
the Contract.
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55. Remedial Work 55.1 Notwithstanding any test or certification, the Project Mﬂn.agc_i: “ivay.
instruct the Contractor to: e

(a) remove from the Site and replace any Plant or Materials which is
not in accordance with the Contract,

(b) remove and re-execute any other wotk which is not in accordance
with the Contract, and

(c) execute any work which is urgently required for the safety of the
Works, whether because of an accident, unforeseeable event or
otherwise.

55.2 The Contractor shall comply with the instruction issued under GCC Sub
Clause 55.1 within a reasonable time, which shall be specified in the
instruction, or immediately if urgency is specified under GCC Sub Clause
55.1(c).

55.3 If the Contractor fails to comply with the instruction issued under GCC Sub
Clause 55.2, the Procuting Entity shall be entitled to employ and pay other
persons to carry out the work. Except to the extent that the Contractor
would have been entitled to payment for the work, the Contractor shall be
liable to pay all such costs atising from this failure.

56. Correction of 56.1 The Project Manager shall give notice to the Contractor, with a copy to the
Defects Procuring Entity and others concerned, of any Defects before the end of
the Defects Liability Period, which begins at Completion Date, and is

defined in the PCC. The Defects Liability Period shall be extended for as

long as Defects remain to be corrected.

56.2 Evety time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Managet’s

notice.
57. Uncorrected 57.1 If the Contractot has not corrected a Defect within the time specified in the
Defects Project Managet’s notice, the Project Manager shall assess the cost of having

the Defect cottected by it, and the Contractor shall remain liable to pay the
expenditures incutred on account of cotrection of such Defect.

D. Cost Control

58. Contract Price 58.1 The Conttract Price shall be as specified in the Contract Agreement subject
to any additions and adjustments thereto, or deductions therefrom, as may
be made pursuant to Contract.

59.Bill of Quantities 59.1 The Bill of Quantites (BOQ) shall contain priced items for the
(BOQ) construction, installation, testing, and commissioning work to be done by
the Contractor.

59.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for
the quantity of the wotk done at the rate in the BOQ for each item.

59.3 Items of wotks quantified in the BOQ for which no rates have been quoted
shall be deemed covered by the amounts at rates of other items in the
Contract and, shall under no citcumstances be paid for, by the Procuting

Entity. ]
60. Changes in the 60.1 If the final quantity of the work done for any particular item in the BOQ
Quantities and increases by mote than twenty-five (25) percent and, such increase in
Unit Rate quantity of that particular item alone concurrently causes the original

Contract Price to exceed by more than one (1) percent, the Project Manager
shall adjust the unit rate of the item to allow for the change.
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If requested by the Project Manager, the Conttactor shallkp;ro;ddﬂ' the
Project Manager with a detailed cost breakdown of any rate in the BO&:

The Project Manager may issue a Vatiation Order to the Contractor to
cover increase or decrease in quantities, including the introduction of
new wotk items (non-Tendered items) that are either due to change of
plans, design or alighment to suit actual field conditions, within the
general scope and physical boundaries of the contract.

The Project Manager may issue an Extra Wotk Otdet to cover the
introduction of such new works necessary for the completion,
improvement or protection of the original works which were not
included in the original contract, on the grounds whetre there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those usually encountered and generally recognized as inherent in
the work or character provided for in the Contract.

The Project Manager deems it necessary that a Variation or Extra Work
Order should be issued, he or she shall prepare the proposed order, the
necessary plans, his or her computations as to the quantities of the
additional Works involved per item indicating the specific locations
where such Works are needed, the date of his or her inspections and
investigations theteon, and the log book thereof, and a detailed estimate
of the unit cost of such items of work as stated under GCC Clause 62,
together with his ot her justifications for the need of such Variation or
Extra Work Otder, and shall submit the same to the Approving
Authority. Any Amend to the contract that happens within the approved
BOQ items and doesn’t change the contract price shall be approved by
the HOPE or delegated officer.

The Head of the Procuring Entity may, in exceptions to the GCC Sub
Clause 61.3 and subject to the availability of funds, in the event of
extreme emergency and when time is of the essence, authorize the
immediate start of work under any Vatiation or Extra Work Order;
provided that the cumulative increase in the value of Works not yet duly
approved exceeded ten (10) percent of the adjusted original Contract
Price.

Increase or dectease in the quantities of any item of work included in the
BOQ for the reasons other than those stated under GCC Sub Clause
61.1 and 61.2, in patticular for field level actual measurements under this
contract (admeasurements), not necessarily however, shall constitute a
Vatiation.

All Variations and Extra work orders under the Contract shall be
included in the updated Programme of Works produced by the
Contractot.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project Manager.
The Project Managet shall assess the quotation, which shall be given within
seven (7) working days of the request or within any longer period stated by
the Project Manager and before the Variation is ordered.
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If the item of wotk in the Vatriation cottesponds to an item of \\\WOEL in the
BOQ and if, in the opinion of the Project Manager, the mqeased\&umun Y
and cost of the works of that particular item does not concurrently cause 16
exceed the limit stated in GCC Sub Clause 60.1, the same unit rate in the
BOQ shall be used to calculate the cost of the Vatiation. If the item of
wotk in the Variation does not correspond to an item in the BOQ), the unit
rates for the new items of works shall be determined based on (i) the direct
unit costs used in the original Contract for other items (e.g. unit cost of
cement, steel bar, labour rate, equipment rental, etc) as indicated in the
Contractor’s ptice breakdown of the cost estimate, if available or (ii) fixed
prices acceptable to both, the Procuring Entity and the Contractor, based on
matket ptices. The direct cost of the new work items based on (i) or (i)
stated herein shall then be combined with the mark-up factor (i.e., profit,
ovethead and VAT) used by the Contractor in its Tender to determine the
unit rate of the new items of work.

If the Contractot’s quotation is found to be unreasonable, the Project
Managet may order the Variation and make a change to the Contract Price,

which shall be based on the Project Manager’s own forecast of the effects of
the Variation on the Contractor’s costs.

The Contractor shall not be entitled to additional payment for costs that

could have been avoided by giving eatly warning under GCC Sub Clause
431.

The time for processing of a Variation and an Extra Work Order from its
prepatation to approval shall not exceed thirty (30) working days.

When the Programme of Wotks is updated under GCC Sub Clausc 41.2, the

Contractor shall provide the Project Manager with an updated cash flow
forecast.

The basis for payment certificates shall be BOQ used to determine the
Contract Price.

The Contractor shall submit to the Project Manager monthly statements of

the estimated value of the works executed less the cumulative amount
certified previously.

The Project Manager shall check the Contractor’s monthly statement and
cettify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed may also include the valuation of Vatiations or
Extra Work Otrders, Certified Dayworks and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate

ot reduce the proportion of any item previously certified in any certificate in
the light of later information.

Payments shall be adjusted for deductions for advance payments and
retention. The Procuring Entity shall pay the Contractor the amounts
cettified by the Project Manager within twenty-eight (28) days of the date of
each certificate aftet due adjustments for deductions for advance payments,
retention and any othet additions or deductions which may have become
due under the Contract ot otherwise, including those under GCC Clause 91.

Payments for Wortks under Variation Orders or Extra Work Orders
satisfactotily accomplished putrsuant to GCC Sub Clause 61 may be made
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only after approval of the same by the Approving Authotity or next highei‘.
as appropriate..

Payments due to the Contractor in each certificate shall be made into the
Bank Account, in any scheduled Bank of Bangladesh, of the legal title of the

Contract specified in the PCC, nominated by the Contractor in the currency
specified in the Contract.

If the Procuring Entity makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment at the rate as specified in
the PCC. Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made.

If an amount certified is increased in a subsequent cettificate as a result of an
award by the Adjudicator or an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause. Intetest shall be
calculated from the date upon which the increased amount would have been
certified in the absence of dispute.

The following shall be Compensation Events:

(@) The Procuring Entity does not give access to or possession of the

Site or part of the Site by the Site Possession Date stated in the
GCC Sub Clause 13.1;

(b) The Procuring Entity modifies the Schedule of other Contractors in
a way that affects the works of the Contractor under the Contract;

(¢) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works
on time;

(d) The Project Manager instructs the Contractot to uncover or to carry

out additional tests upon work, which is then found to have no
Defects;

(¢) The Project Manager unteasonably does not approve a subcontract

to be let, if applicable;

(f) Ground conditions ate substantially more adverse than could
reasonably have been assumed before issuance of the Notification
of Award from the information issued to Tenderers (including the
Site Investigation Reports), from information available publicly and
from a visual inspection of the Site; Other Contractots, public
authorities, utilities, ot the Procuting Entity do not work within the
dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractot;

(g The advance payment is delayed;

(b) The effects on the Contractor of any of the Procuting Entity’s
Risks;

() The Project Manager unreasonably delays issuing 2 Completion
Certificate;

() A situation of Force Majeute has occutred, as defined in GCC
Clause 83; and

(k) Other Compensation Events desctibed in the Contract or
determined by the Project Manager in the PCC shall apply.
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If 2 Compensation Event would cause additional cost or would-pretentthe
work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended, only on justifiably acceptable
grounds duly recorded.

As soon as the Contractor has provided information demonstrating the
cffect of each Compensation Event upon the Contractor’s forecast cost, the
Project Manager shall assess it, and the Contract Price shall be adjusted
accordingly.  If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager will assume that the
Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Procuring Entity’s interests are adversely affected by the Contractor not
having given carly warning or not having cooperated with the Project
Manager.

Unless otherwise speafied in the Contract, if between the date twenty-eight
(28) days before the submission of Tenders for the Contract and the date of
the last Completion Certificate, any law, regulation, otdinance, order or
bylaw having the force of law is enacted, promulgated, abrogated, or
changed in Bangladesh (which shall be deemed to include any change in
interpretation or application by the competent authorities) that subsequently
affects the Completion Date and/ot the Contract Price, then such
Completion Date and/or Contract Price shall be correspondingly increased
ot decreased, to the extent that the Contractor has thereby been affected in
the performance of any of its obligations under the Contract.

The Project Manager shall adjust the Contract Price on the basis of the
change in the amount of taxes, duties, and other levies payable by the
Contractor, provided such changes have not alteady been accounted for in
the price adjustment as defined in GCC Clause 69 and/or reflected in the
Contract Price.
Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the PCC. If so provided, the amounts as cettified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amount. The formulac indicated below applies:

P= A + B (Im/Io)

where:

P s the adjustment factor

A and B are Cocefficients specified in the PCC, representing the

nonadjustable and adjustable portions, respectively, of the Contract;

and

Im 1s the Index during the month the work has been executed and

Io 15 the Index prevailing twenty-cight (28) days prior to the deadline

for submission of Tender.
The Indexes to be used 1s as published by the Bangladesh Bureau of

Statistics (BBS) on a monthly basis. In case not available, then other
countries or authornitics of the sources mentioned in Appendix to the
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Tender may be used. | i% ]

The Procuring Entity may retain from each progressive payment dq;ﬁ_tg-:) ) _@3},
Contractor at the percentage specified in the PCC until completion of the
whole of the Wotks under the Contract.

u‘rl
70. Retention Money 70.1

70.2 On completion of the whole of the Works, the first half of the total amount
retained under GCC Sub Clause 70.1 shall be returned to the Contractor
and the remaining second half after the Defects Liability Period has passed

and the Project Manager has certified in the form of Defects Cotrections
Certificate.

70.3 On completion of the whole of the Works, the Contractor may substitute an
itrevocable unconditional Bank Guarantee from any scheduled Bank of
Bangladesh, in the format as specified (Form PW3A-12), without any
alteration, acceptable to the Procuting Entity for the second half of the
retention money as stated undet GCC Sub Clause 70.2.

71. Liquidated 71.1 Except as provided under GCC Sub Clause 83, if the Contractor fails to
Damages complete the Works and physical services within the Intended Completion
Date or extended Intended Completion Date, the Procuring Entity shall, as
Liquidated Damages, deduct from the Contract Price, 2 sum at the percent-
rate pet day of delay as specified in the PCC, of the contract value of the
uncompleted works or part thereof completed after the Intended
Completion Date or extended Intended Completion Date, as applicable.
The total amount of Liquidated Damages ot Delay Damages shall not
exceed the amount specified in the PCC. The Procuring Entity may deduct
Liquidated Damages from payments due to the Contractor. Payment of
Liquidated damages shall not affect the Contractor’s liabilities.

71.2 If the Intended Completion Date is extended after Liquidated Damages
have been paid, the Project Manager shall correct any overpayment of

liquidated damages by the Contractor by adjusting the next payment
certificate.

72.Bonus 72.1 The Contractor shall be paid a Bonus calculated at the percent-rate per day
if stated in the PCC for each day (less any days for which the Contractor is
paid for acceleration) that the Completion of the whole of the Works is
eatlier than the Intended Completion Date. The Project Manager shall
tequite certifying that the Works are complete, although they may not have
fallen due to being complete as pet approved updated Programme of

Works.
73. Advance 73.1 The Procuring Entity shall make advance payment, if so specified in the
Payment PCC, to the Contractor in the amounts and by the dates specified in the

PCC against an irrevocable unconditional Bank Guarantee issued by any
scheduled Bank of Bangladesh in the format as specified (Form PW3A-11),
without alteration, and acceptable to the Procuring Entity of an amount
equal to the advance payment. The Guatantee shall remain effective until
the advance payment has been amortized, but the amount of the Guarantee
shall be progressively reduced by the amounts amottized by the Contractor.
Interest will not be charged on the advance payment.

732 "The Contractor shall use the advance payment only to pay for Equipment,
Plant, Materials, and mobilization expenses required specifically for
execution of the Contract. The Contractor shall demonstrate that advance

payment has been used for such specific purposes by supplying copies of
invoices or other documents to the Project Manager.
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The advance payment shall be amortized by deducting at proportidnate. rate
from payments otherwise due to the Contractor, following the schedule.of

completed percentages of the Works as specified in the PCC. No accourit

shall be taken of the advance payment or its amortization in assessing
valuations of work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liquidated Damages.

If the amortization of advance payment has not been completed by twenty-
eight (28) days prior to the expiry date of the Guarantee stated under GCC
Sub Clause 73.1, the Contractor shall correspondingly extend the validity of
the Guarantee for a period so long the advance payment is fully amortized.

The Bank Guarantee for advance payment shall be released when the same
has been fully amortized.

The Procuring Entity shall notify the Contractor of any claim made against
the Bank issuing the Performance Secutity.

The Procuring Entity may claim against the security if any of the
following events occurs for fourteen (14) days or more.

(a) The Contractor is in breach of the Contract and the Procuring
Entity has duly notified him or her ; and

(b) The Contractor has not paid an amount due to the Procuring Entity
and the Procuring Entity has duly notified him ot her.

In the event as stated under GCC Sub Clause 74.2, the Contractor is
liable to pay compensation under the Contract amounting to the full

value of the security or more, the Procuring Entity may call the full
amount of the security.

The Performance Security furnished at the time of signing of the
Contract Agreement shall be substituted, after the issuance of certificate
of Completion of works by the Project Manager, by a new Security

covering fifty (50) percent amount of the Petformance Security to cover
the Defects Liability Period.

If there is no reason to call the security, the security shall be discharged
by the Procuring Entity and retutned to the Contractot aftet the Defects
Liability period has passed and the Project Managet has certified in the
form of Defects Corrections Cettificates and the Procuting Entity shall
not make any claim under the secutity, except fot amounts to which the
Procuring Entity is entitled under this Contract. In the event this
Contract is significantly below the updated official estimated cost or
unbalanced as a result of front loading, the Procuring Entity shall call the

full amount of the secutity in the circumstances stated under GCC Sub
Clause 74.3.

Provisional Sums shall only be used, in whole ot in part, in accordance
with the Project Managet’s instructions.

Plants, Materials or Setvices to be purchased by the Contractor under the
provisions of GCC Sub Clause 75.1 from Nominated Subcontractor(s)
or for meeting the other expenditures under the Contract, and for which
there shall be included in the Contract price, the actual amounts paid ot
due to be paid by the Contractor, and a sum for profit, overhead and
VAT, as applicable, calculated as a petcentage of these actual amounts by
applying the relevant percentage rate as specified in the PCC.
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for small additional amounts of wotk only when the Project Manager has;

that way.

All works to be paid for as Dayworks shall be recorded by the Contractor
on forms approved by the Project Manager. Fach completed form shall be

certified and signed by the Project Manager within seven (7) days of the
works being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Loss ot damage to the Wotks or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Period shall be
remedied by the Contractor at the Contractor’s own cost, if the loss or
damage atises from the Contractor’s acts or omissions.

E. Completion of Contract

The Contractor shall apply by notice to the Project Manager for issuing a
Completion Certificate of the Wortks, and the Project Manager shall do so
upon deciding that the work is completed.

The Procuring Entity shall take over the Site and the Works within seven (7)
days of the Project Manager’s issuing a certificate of Completion.

The amendment to Contract shall generally include extension of time to the
Intended Completion Date, increase or dectease in original Contract Price
and any other changes acceptable under the conditions of the Contract.

The Procuring Entity shall amend the Contract, incorporating the changes
approved, in accordance with the Delegation of Financial Power or Sub-

delegation thereof and, introduced to the original terms and conditions of
the Contract.

The Contractor shall submit with a detailed account of the total amount that

the Contractot considers payable under the Contract to the Project Manager
before the end of the Defects Liability Period.

The Project Manager shall certify the Final Payment within fifty six (56)
days of receiving the Contractor’s account if the payable amount claimed by
the Contractor is correct and the corresponding works are completed.

If it is not, the Project Manager shall issue within fifty six (56) days a
Defects Liability Schedule that states the scope of the cotrections ot
additions that are necessary.

If the Final Account of Works submitted under GCC Sub Clause 81.1 is
unsatisfactory even after it has been resubmitted, the Project Manager shall

decide on the amount payable to the Contractor and issue a payment
certificate.

If “As Built” Drawings and/ot operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the PCC.

If the Contractor does not supply the Drawings and/or Manuals by the
dates specified in GCC Sub Clause 82.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold a nominal amount
specified in the PCC from payments due to the Contractor.
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If applicable, the Dayworks rates in the Contractor’s Tender shall be 'uséd J2
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given written instructions in advance for additional work to be paid form



83. Force Majeutre 83.1 Majeure may include, but is not limited to, exceptional events oy —
circumstances of the kind stated below; N

(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) tebellion, terrorism, sabotage by persons other than the Contractor’s
personnel, revolution, insurrection, military or usurped power, or
civil war ;

(9 tiot, commotion, disorder, strike or lockout by persons other than
the Contractor’s personnel ;

(d) munitions of war, explosive materials, ionising radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiation or radio-
activity ; and

() natural catastrophes such as fires, floods, epidemics, quarantine
restrictions, freight embargoes, cyclone, hurricane,  typhoon,

tsunami, storm surge, earthquake, hill slides, landslides, and
volcanic activities.

832 The Head of Procuring Entity decides the existence of a Force Majeute that

will be the basis of the issuance of order for suspension of Works as stated
under GCC Sub Clause 48.1.

84. Notice of Force 841

If a Party is or will be prevented from petforming its substantial obligations
Majeure

under the Contract by Force Majeure, then it shall give notice, within
fourteen (14) days after the party became aware, to the other Party of the
event or circumstances constituting the Force Majeure and shall specify the
obligations, the performance of which is or will be prevented.

84.2 Not withstanding any other provision of this Clause, Force Majeure shall

not apply to obligations of either Party to make payments to the other Party
under the Contract.

85. Consequences of 85.1 The Contractor shall not be liable for forfeiture of its security, liquidated
Force Majeure damages, or termination for default if and to the extent that it’s delay in

petformance or other failure to perform its obligations under the Contract is
the result of an event of Force Majeure.

85.2 the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given
under GCC Sub Clause 84, and suffets delay and/or incurs cost by

teason of such Force Majeure, the Contractor shall be entitled subject to
GCC Sub Clause 91 to:

() an extension of time for any such delay, if completion is or will be
delayed, under GCC Clause 44, and

(b) if the event or circumstance is of the kind desctibed sub-paragraphs
(@) to () of GCC Sub Clause 83.1 occurs in the country, payment of
any such cost, including the costs of rectifying or replacing the
Wotks and physical services damaged or destructed by Force
Majeure, to the extent they are not indemnified through the
insurance policy referred to in GCC Clause 36.

85.3 After receiving notice under GCC Sub Clause 84.1, the Project Manager

shall proceed to determine these matters under the provisions of the
Contract.
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86.1 Notwithstanding any other provision of this Clause, if any evéqt o

circumstance outside the control of the parties (including, but not limited"

to, Force Majeure) arises which makes it impossible or unlawful for

either or both Parties to fulfil its or their contractual obligations or

which, under the law governing the Contract, entitles the Patties to be

released from further performance of the Contract, then upon notice by
either Party to the other party of such event or circumstance:

(a) the Parties shall be discharged from further performance, without

prejudice to the rights of either Party in respect of any previous
breach of the Contract, and

(b) the sum payable by the Procuring Entity to the Contractor shall be
the same as would have been payable under GCC Sub Clause 88.3 if
the Contract had been terminated under GCC Sub Clause 87.3.

F. Termination
87.1 Termination for Default

(a) The Procuring Entity or the Contractor, without prejudice to any
other remedy for breach of Contract, by giving twenty-eight (28)
days written notice of default to the other partty, may terminate the
Contract in whole or in part if the other patty causes a fundamental
breach of Contract. Fundamental breaches of the Contract shall
include, but shall not be limited to, the following:

@  the Contractor stops wotk for twenty-eight (28) days when no
stoppage of work is shown on the current Programme and the
stoppage has not been authorized by the Project Manager;

(i) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within eighty four (84) days;

(i) the Project Manager gives Notice that failure to cotrrect a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable petiod of
time determined by the Project Manager;

(iv) the Contractor does not maintain a Secutity, which is required;

(v) the Contractor has delayed the completion of the Wotks by
the number of days for which the maximum amount of
Liquidated Damages can be paid, as specified in GCC Sub
Clause 71;

(vi) the Contractor has subcontracted the whole of the Works or

has assigned the Contract without the required agreement and
without the approval of the Project Manager;

(vii) the Contractor, in the judgment of the Procuting Entity has
engaged in corrupt or fraudulent practices, as defined in GCC
Sub Clause 38, in competing for or in executing the Contract.

(viil) A payment certified by the Project Manager is not paid by the
Procuring Entity to the Contractor within eighty-four (84)
days of the date of the Project Manager’s certificate.

87.2 Termination for Insolvency

The Procuring Entity and the Contractor may at any time terminate the
Contract by giving twenty-eight (28) days written notice to the other party if
either of the party becomes bankrupt ot othetwise insolvent. In such event,
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termination will be without compensation to any party, provided thi t sach
termination will not prejudice or affect any right of action or remedyagiar -
has accrued or will accrue thereaftet (o the olier party.

87.3 Termination for Convenience
(@ The Procuring Entity, by giving twenty-eight (28) days written
notice sent to the Contractot, may terminate the Contract, in whole
ot in part, at any time for its convenience. The notice of
termination shall specify that termination is for the Procuring
Entity’s convenience, the extent to which performance of the

Contractor under the Contract is terminated, and the date upon
which such termination becomes effective.

(b) The Procuring Entity shall not terminate the contract under GCC
Sub Clause 87.3(a) in order to execute the Works itself or to arrange
for the Works to be executed by another contractor or to avoid a

termination of the Contract by the Contractor as stated under GCC
Sub Clause 87.1(a).

874 In the event the Procuring Entity terminates the Contract in whole ot in patt,
the Procuring Entity shall accept the portion of the Works that are complete
and ready for handing over after the Contractor’s receipt of notice of

termination of the Contract. For the tremaining portion of the Works, the
Procuring Entity may elect:

(a) to have any portion completed by the Contractor at the Contract
terms and prices; and/ot
(b) to cancel the remainder and pay to the Contractor an agreed amount

for partially completed Works and for matetials and patts previously
procured by the Contractot, ot

(c) except in the case of termination for convenience as stated under
GCC Sub Clause 87.3, engage another Contractor to complete the
Wotks, and in that case the Contractor shall be liable to the
Procuting Entity for any cost that may be incutred in excess of the
sum that would have been paid to the Contractor, if the work would
have been executed and completed by him or her.

87.5 If the Contract is terminated, the Contractor shall stop work immediately,

make the Site safe and secure, and leave the Site as soon as is reasonably
possible.

87.6 The expiration of the Intended Completion Date under GCC Clause 44
and, the initiation of settlement of disputes like amicable or adjudication and
atbitration under GCC Clause 92 shall not be deemed a termination of the
Contract undet GCC Clause 87.

88. Payment upon 88.1 If the Contract is tetminated because of a fundamental breach of Contract
Termination under GCC Sub Clause 87.1 by the Contractor, the Project Manager shall
issue a certificate for the value of the Works done and Plant and Materials
ordered less advance payments received up to the date of the issue of the
cettificate and, further less the amount from  percentage to apply to the
contract value of the works not completed, as indicated in the PCC. If the
total amount due to the Procuring Entity exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Procuting Entity.
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88.2 If the Contract is terminated for the Procuring Entity’s conveniené'q o
because of a fundamental breach of Contract by the Procuting Entity, the=——
Project Manager shall issue a payment certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s foreign personnel employed solely on the
Works and recruited specifically for the Works, and the Contractor’s costs

of protecting and securing the Works, and less advance payments received
up to the date of the cettificate.

88.3 If the Contract is terminated for reasons of Force Majeure, the Project

Manager shall determine the value of the work done and issue a Payment
Certificate which shall include:

(@) the amounts payable for any work carried out for which unit rates or
prices are stated in the Contract;

(b) the cost of Plant and Materials ordered for the Works which have
been delivered to the Contractor, or of which the Contractor is
liable to accept delivery: this Plant and Matetials shall become the
property of (and be at the risk of) the Procuring Entity when paid
for by the Procuring Entity, and the Contractor shall place the same
at the Procuring Endty’s disposal;

(c) other costs or liabilities which in the citcumstances were reasonably
and necessarily incurred by the Contractor in the expectation of
completing the Works;

(d) the cost of removal of Temporary Works and Contractor’s
Equipment from the Site; and

(60 the cost of repatriation of the Contractor’s staff and labour
employed wholly in connection with the Wotks at the date of
termination.

89. Property 89.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works

shall be deemed to be the property of the Procuring Entity if the Contract is
terminated because of the Contractor’s default stated under GCC Sub
Clause 87.1.

90. Frustration 90.1 If the Contract is frustrated by the occutrence of a situation of Force

Majeure as defined in GCC Sub Clause 83, the Project Manager shall certify
that the Contract has been frustrated. The Contractor shall make the Site
safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all works carried out before receiving it and for any work
catried out afterwatds to which a commitment was made.

G. Claims, Disputes and Settlement

91. Contractor’s 91.1

If the Contractor considers himself to be entitled to any extension of the
Claims

Completion Time and/or any additional payment, under any Clause of these
Conditions or otherwise in connection with the Contract, the Contractor
shall give notice to the Procuring Entity, describing the event or
circumstance giving rise to the claim. The notice shall be given as soon as
practicable, and not later than twenty-eight (28) days after the Contractor
became aware, or should have become aware, of the event or circumstance.

912 If the Contractor fails to give notice of a claim within such period of twenty-
eight (28) days, the Intended Completion Date shall not be extended, the
Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim.
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Within forty two (42) days after the Contractor became aware or should
have become aware of the event or circumstance giving rise to the claim, or —
within such other petiod as may be ptoposed by the Contractor and
approved by the Project Manager, the Contractor shall send (o the Project
Manager a fully detailed claim which includes full supporting particulars of
the basis of the claim and of the extension of time and/or additional
payment claimed, for settlement.

Amicable settlement

The procuring Entity and the Contractor shall use their best efforts to

settle amicably all possible disputes arising out of or in connection with
this Contract ot its interpretation. '

Adjudication

(@ If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken, the
decision shall be referred to the Adjudicator within fourteen (14)

days of notification of the Project Manager’s decision in writing.

(b) The Adjudicator named in the PCC is jointly appointed by the
parties. In case of disagreement between the parties, the Appointing
Authority designated in the PCC shall appoint the Adjudicator
within fourteen (14) days of receipt of a request from either patty.

(9 The Adjudicator shall give its decision in writing to both parties
within twenty-eight (28) days of a dispute being referred to it.

(d The Contractor shall make all payments (fees and reimbursable
expenses) to the Adjudicator, and the Procuring Entity shall
reimbutse half of these fees through the regular progress payments.

(¢) Should the Adjudicator resign or die, or should the Procuring Entity
and the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract; a new Adjudicator
will be jointly appointed by the Procuring Entity and the Contractor.
In case of disagreement between the Procuting Entity and the
Contractor the Adjudicator shall be designated by the Appointing
Authority within fourteen (14) days of receipt of a request from
either party as stated under GCC Sub Clause 92.2 ).

Arbitration

(@ If the parties are unable to reach a settlement as per GCC Clauses
92.1 and 922 within twenty-eight (28) days of the first written
correspondence on the matter of disagreement, then either patty
may give notice to the other party of its intention to commence
arbitration in accordance with GCC Sub Clause 94.3 ().

(b) The arbitration shall be conducted in accordance with the
Arbitration Act (Act No 1 of 2001) of Bangladesh as at present in
force and in the place shown in the PCC.
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Section 4. Particular Conditions of Contract ‘%_’L{’l

GCC Clause Amendments of, and Supplements to, Clauses in the General Conditions of |
Contract
GCC 1.1(k) The Contractot is: ' T

| [Name, address, and name of anthorized representative]

GCC 1.1(z) The Intended Completion Date for the Works shall be:

270 (Two hundred and seventy) days from the date of getting hot work permit or
electrical connection.

GCC 1.1 (cc) The original Contract Price is [as per NOA]

GCC 1.1(gg) The Procuring Entity is: Bangladesh Petroleum Cotpotration (BPC),
Executing agency: Eastern Refinery Limited (ERL).

GCC 1.1(hh) | The Project Manager is: Mamshad Karim Anwar, Assistant General Manager
(Development), Eastern Refinery Limited.

GCC 1.1(In) The site(s) is located at Eastern Refinery Limited Tank Farm Area and is defined

in the drawing no.: ER/DEV (M)-40(1)/2022-1.

GCC 1.1(o0) The Start Date shall be: within 7 (seven) days after receiving hot work execution
. permit from Safety department & getting electrical connection.

GCC 1.1(ss) The Works consist of renovation of 1 (one) Crude Oil Storage Tank having

capacity of 32,000 cubic meter including cleaning, earth wotk, repait/replacement of
bottom, roof, roof railing, wind girder, leg & leg casing, staitway, pipelines, tank mat,
pad etc. and sandblasting, painting including attachments as requited.

GCC25 The Sectional Completion Dates are: Not Applicable.
GCC 31

The Procuting Entity’s address for the purpose of communications under this
contract is :

Contact person: Mamshad Karim Anwar,
Assistant General Manager (Development)
Address: Eastern Refinery Limited, North Patenga, Chattogram-4204,
Bangladesh.
Telephone: 02333301261-7, Ext: 460
Fax No.: 8802333301269.
E-mail address: agmdevelopment@erl.com.bd; md-office@erl.com.bd.

| The Contractor’s address for the putpose of communications under this contract is :
Contact person:

Address:

Tel:

Fax:

E-mail address:

GCC 6.1(j) Other documents forming part of the Contract ate;

2) Schedule of key personnel;

b) Relevant correspondence priot to signing of the contract;

©) List of machineries and other attachments as mentioned in ITT 17.1.
L . d) Any other information the Tenderer feels necessary to include.

ER/DEV (M)-40(1)/2022
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GCC—9.1 The Contractor or the Subcontractor that is a national of, ot registere_d_ir:-&m
following countries are not eligible: Those countries with which Bangladesh has
no diplomatic relationship.

GCC9.2 Materials, Equipment, Plants, and Supplies shall not have their origin in the following
countries: Those countries with which Bangladesh has no diplomatic
relationship.

GCC13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given:
Immediately after getting work permit from Safety Department.

GCC19.1 Following Key Personnel to carry out the functions stated in the Schedule shall be
employed by the Contractor:

No Name of key| Position
Personnel

GCC 20.3 ! Nominated Subcontractot(s): Not Applicable.

GCC 221 | The Contractual matters between the Procuring Entity and the Contractor shall be
decided by: Not Applicable.

GCC 36.1 The insurance cover shall be:

(@ | The minimum cover for the Works and of Plant and Materials is Tk. [state
anmonnt].

[the Procuring Entity shall state the amount at the time of preparing PCC. Amount conld
be 170% of the value of the works, plant and materials]

(®) | The maximum deductible for insurance of the Works and of Plant and
Materials is [szate amonnt].

[the Contractor shall state this amount at the time of Contract signing. Amonnt counld be 5
10 10 %ot of the sum insured]

(9 | The minimum cover for loss or damage to Equipment is Tk. [state amount].

[the Procaring Entity shall state the amount at the time of preparing PCC. Amount coulk
be 110% of the replacement value of the equipment]

(d) | The maximum deductible for insurance of Equipment is [state amount).

[the Contractor shall state this amount at the time of Contract signing. Amount could be 5 1o
10 %t of the sum insured].

(¢) | The minimum cover for other property is [ate amonnt].

[the Procuring Entity shall state the amount at the time of preparing PCC. Amount could,
be 10% of the Contract Price]

(® | The maximum deductible for insurance of other propetty is [state amount].

[the Contractor shall state this amount at the time of Contract signing. Amount conld be 5 to
10% of sum insured]
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B ‘ (g | The minimum cover for personal injury or death: T\ %j

| (@) for the Contractor’s employees is as per the law and common practice4n}.
Bangladesh.

‘ (i) and for third parties is as per the law and common practice in Bangladesh.
GCC 39.1 | Commencement Date shall be:

| Within 7 (seven) days after receiving hot work execution permit from Safety
| department & getting electrical connection.

| GCC 40.1 The Intended Completion Date of the Works shall be:

270 (Two hundred and seventy) days from the commencement date.

GCC 411 | The Contractor shall submit a Programme for the Works within 15 (fifteen) days of

signing the Contract.

GCC 41.2 The period between Programme updates is quartetly.
GCC 41.3

The amount to be withheld for late submission 6f an updated Programme is
10,000.00 (Ten thousand).

GCC 56.1 The Defects Liability Period is 12 (Twelve) months.
GCC 64.3

Each Running Bill shall be minimum 25% (Twenty five percent) of the total
contract value.

GCC 65.3 The particulars of the Bank Account nominated are as follows :
Title of the Account : [insert title to whom the Contract awarded]
Name of the Bank  : [insert name with code, if any]

Name of the Branch :  [insert branch name with code ,if any]
Account Number  : [insert number]

Address :  [insert location with district]
Tel

Fax

e-mail address

[information furnished by the Contractor shall be substantiated by the concerned Bank and
anuthenticated by the Procuring Entity]

GCC 66.1 The rate of interest shall be the prevailing rate of intetest for commercial borrowing

established in the country: None.

Kelolo 67.1(k) The following additional events shall also be the Compensation Events:
unavoidable circumstances, such as, pandemic situation, Hartal, Earth Quake, Rain,
Storm, electricity disruption, vatious reasons considering the safe operation of the

Process Plant, Installation of ERL or any other unavoidable circumstances which are
beyond the control.

GCC 69.1 The Contract is not subject to price adjustment.
GCC 70.1 | The proportion of payments to be retained is: None.
GCC 711

The amount of Liquidated Damages is 0.05 of 1 (One) percent of the contract value
of the uncompleted works or any part thereof completed after expiry of the Intended

Completion Date or extended Intended Completion Date, as applicable, per day of!
delay.

The maximum amount of Liquidated Damages for the uncompleted Works or any

patt thereof is 05 (Five) percent of the final Conttact Price of the whole of the|

Works. |
ER/DEV (M)-40(1)/2022
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| ee 72.1 The Bonus for the whole of the Works is: Not Applicable. e a:

The maximum amount of Bonus for the whole of the Wotks: Not Applicable. I
GCC73.1 The Advance Payment shall be: Not Applicable.
GCC73.4

Advance Payment shall be amottized at the rate of from the progressive payments of
invoices: Not Applicable.

GCC 75.2 - The petcentage for adjustment of Provisional Sums is: Not Applicab_le. T
| GCC 82.1 | The date by which “as-built” drawings are requited is: Not Applicable.
GCC 82.2 | The amount to be withheld for failing to produce “as-built” drawings and/or

operating and maintenance manuals by the date required is: Not Applicable.

GCC88.1 The percentage to apply to the contract value of the works not completed,

tepresenting the Procuring Entity’s additional cost for completing the uncompleted
Works, is 10 (Ten) petcent.

GCC 92.2(b) The Adjudicator jointly appointed by the patties is: BPC/ERL.

In case of disagreement between the patties, the Appointing Authotity for the
Adjudicator is the President of the Institution of Engineers, Bangladesh (IEB).

GCC 92.3(b) 'The arbitration shall be conducted in the place mentioned below:
Bureau of Research, Testing and Consultancy (BRTC),

Bangladesh University of Engineering and Technology (BUET)
Dhaka, Bangladesh.
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Additional Conditions of Contract \ %

Clause These conditions must be followed
No.

01 Tenderers should visit the job site and should read the plan of tank, also the detailed
specification available with ERL Development Department in their own interest before
submission of tender. No claim will be entertained for lack of knowledge.

02 The contractor shall be responsible for proper and safe storing of materials of his own and

that of ERL right after issue from ERL store. In this respect ERL will not entertain any
demand or claim for any damage ot loss of materials under any citcumstances.

03

In case of unavoidable Circumstances if the offer cannot be received or opened on the

specified date, it will be received/opened on the following working day.

04 For unforeseen items mutually negotiated rates will be accepted considering the market value

at that time.

05 Tenderers must write cleatly theit full address including the phone number, cell number to
the left hand side on the envelope.

06 ERL reserves the right to add or to cancel/delete/vary one or more than one items or

quantity without any compensation and engage other conttactors simultaneously for any item

ot for the whole job in the interest of the quality and quick progtess of the work or to
complete the job within the fixed petiod.

07

ERL miay issue a variation order in. case of inclusion ot reduction in working volume.
Tenderer(s) will not be entitled to claim against the variation order. ERL will have the

authority to change the completion date proportionate to inclusion or reduction of volume of
work.

08 The subject work is to be executed in the hazardous zone of the restricted area of ERL. So

the contractor must follow the safety and secutity rules of ERL strictly, failing which action
will be taken as per safety and security rule of ERL. The contractor must equip his people

with safety gears for ensuring personal safety. Information regarding safety and security rules
is available with Development department.

09 All working people under the employment of contractor during the tenure of this contract

should always be under their close supetvision. In no way their working people should loiter
any whete inside ERL. At the closing of day work or at any break all working people should

be sent out side under the contractor’s supervision having clearance/checking by ERL
Security personnel.

10 The contractor shall have to take full responsibility of his workers (who will work under this

contract) regarding any subversive activities within ERL. ERL’s decision will be treated as
final in this respect.

1 It will be the bonded responsibility of the contractor to remove instantly from the work site

any worker if found guilty in connection with clause No. 09 & 10 of this contract ot
unsuitable, negligence to duty by the concetned authority of ERL. Contractor will be bound
to bring replacement within reasonable time as decided by the ERL authority. The contractor

will also fulfill any loss if caused due to subversive activity by himself or by his people who
will be engaged in the job under this contract.
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It is to be clearly understood by the contractor that all works under execution shall for ]
times be kept open for inspection and supervision by any authorized officer of ERL. “Fhe' e
contractor will furnish instantly the information about job done under this contract. The
contractor himself or any of his authorized representative will always be present at the job
site for receiving instructions ot recording the measurement of work, he will also maintain
day to day job progress report which should be signed by the concerned authority of ERT.

13 The contractor shall be fully responsible for any kind of accident fatal or non-fatal, major ot

minor injuty while executing the work to himself, his staff ot any other person. In all such
cases, compensation as per rules payable to the claimant will be paid by the contractor. The
tesponsibility for the loss of any property whether to ERL ot to any third petson shall also lie
with the contractor. The contractor shall be responsible to make good such damages as

directed by ERL or by any court. In all such cases the contractor will keep ERL absolutely
indemnified and free from any responsibility.

14 The contractor shall have to engage trained and experienced Project/Site in-charge,

supetvisor, fitter/fabricators, weldets preferably petroleum grade welders. The Bio-
data/Experience Cettificate of such workers should be attached with the tender. Their

acceptability subject to practical test at ERL and should be cettified by the concerned
authority of ERL.

15 Fitters & welders of the contractor have to face quantitative and qualitative practical test at

site or ERL workshop. They should be able to work at any height and position of tank. Only
test passed persons shall be allowed to work in the tank.

16 Quality of work shall be of the first order. For impropet or irregular ot haphazard work done

the contractor will have to rectify the defects. No compensation will be entertained for such
rectification work

17 A written intimation from Manager (Inspection) will be forth coming for improper and
haphazard work done. If corrective action is not taken by the contractor (within three days)
after receiving such written instruction will be considered as a breach of contract.

18 Electrode should be baked (if necessary) for 2 hours before use at 300°C and oven needed

for baking is to be arranged by the contractor.

19 Tri-joints in the roof & bottom plates should be propetly forced into sealing lap by heating

and hammering the plates as required.

20 For repair shell, roof, roof railing, wind girder etc. of the tank, contractot will make necessary

arrangement for lifting, positioning the plates at different requited heights of the tank. Any

moveable platform needed to carry out the job to be arranged by the contractot including its
movement as and when required.

21 After completion of the work welding spots on the tank are to be removed/rectified by
grinding flush and welding as per instruction/ditection of the ERL authority.
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Appendix to the Tender

[In Tables below, the Procuring Entity shall indicate the soutce and base values with dates of

Indexes, unless otherwise instructed to be quoted by the Tenderers, for the different Cost
Components and mention its Weightings or Coefficients]

Table 1.1: Price Adjustment Data
[ITT Sub Clause 27.8: To be provided by the Procuring Entity]

Index Descriptions Base Value Sources of Index

The sources of Indexes and its values with dates shall be Bangladesh Bureau of Statistics
(BBS) unless otherwise mentioned by the Procuring Entity.

2. 'The Base Value of the Indexes shall be those prevailing twenty-eight (28) days prior to the
deadline for submission of the Tenders.
ER/DEV (M)-40(1)/2022
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Table 1.2: Price Adjustment Data
[GCC Clause 69: To be provided by the Procuring Entity]

Coefficients o |coefficients or Weightings for

Item  [Bill No. if |Index Waghnngs 6 adjustable Cost Components
o S . _.__|non-adjustable Total
roup |applicable |Descriptions
Cost
Component a (bl e| d el Fif gt
1
1
1
1
1
1

Note:

The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring
Entity bd‘s,éd on the proportion of cotponents involved in the wotk items caused to be
impacted by rise and fall in its prices.
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Section 5. Tender and Contract Forms \* N é _

Form Title N2

Tender Forms

PW3A —1a ‘Technical offer Submission Letter

PW3A —1b Financial offer Submission Letter

PW3A -2 Tenderer Information

PW3A -3 JV Partner Information (if applicable)

PW3A -4 Subcontractor Information (if applicable)

PW3A -5 Personnel Information

PW3A -6 Bank Guarantee for Tender Secutity (when this aption is choser)

PW3A -7 Bank’s Letter of Commitment for Line of Credit (when this option is chosen)
Contract Forms

PW3A -8 Notification of Award

PW3A -9 Contract Agreement

PW3A -10 Bank Guatantee for Performance Security (when this aption is chosen)

PW3A -11 Bank Guarantee for Advance Payment (if applicable)

PW3A 12 Bank Guarantee for Retention Money Secutity (when this option is chosen)

Forms PW3A-1 to PW3A -7 comprises part of the Tender Format and should be completed as stated in
ITT Clauses 24.

Forms PW3A-8 to PW3A -12 comprtises part of the Contract as stated in GCC Clause 6.
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Technical Offer Submission Letter (Form PW3A-1a) 1( “!: ;, \
\

[This letter should be completed and signed by the Authorised Signatory N ) a4
on the Letter-Head Pad of the Tenderer] S

To:

[Contact Person]
[Narme of the Procuring Entity]
[Address of the Procuring Entity]

Date:

Invitation for Tender No:

Tender Package No:

Lot No: (when applicable)

We, the undersigned, tender to execute in conformity with the Tender Document, the following
Works and physical setvices, viz.:

In signing this letter, and in submitting our Tender, we also confitm that:

a)

b)

d)

ER/DEV (M)-40(1)/2022

our Tender shall be valid for the period stated in the Tender Data Sheet ITT Sub Clause 33.1)

and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

a Tender Security is attached in the form of a [state Pay Order, Bank Draft, Bank Guarantee] in the
amount stated in the Tender Data Sheet (ITT Sub Clause 36.1) and valid for a period of
twenty-eight (28) days beyond the Tender Validity date;

if our Tender is accepted, we commit to futnishing a Petformance Security within the time
stated under ITT Sub Clause 69.2 in the amount stated in the Tender Data Sheet (ITT Sub
Clauses 68.1) and in the form specified in the Tendet Data Sheet ITT Sub Clause 69.1) valid

for a period of twenty-eight (28) days beyond the date of issue of the Completion Certificate of
the Works;

we have examined and have no reservations to the Tender Document, issued by you on [insert
date]; including Addendum to Tender Document No(s) [state numbers], issued in accordance
with the Instructions to Tenderers (ITT Clause 11). finsert the number and issuing date of each
addendumi; or delete this sentence if no Addendum has been issued], ‘

we, including as applicable, any JV partner or Subcontractor for any part of the contract

tesulting from this Tender process, have nationalities from eligible countries, in accordance
with ITT Sub Clause 5.1;

we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 40.4
or

we are submitting this Tender as the partners of a JV, comprising the following other pattners
in accordance with I'TT Sub Clause 40.4;

Name of Partner Location & District of Partner
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g) we are not a Government owned entity as defined in ITT Sub Clause 5.3
or

we ate 2 Government owned entity, and we meet the requirements of ITT Sub Clause 5.10;

h) we, including as applicable any JV partner, declare that we are not associated, nor have been
associated in the past, directly or indirectly, with a consultant or any other entity that has

prepared the design, specifications and other documents in accordance with ITT Sub Clause
5.6;

)  we, including as applicable any JV partner or Subcontractor for any part of the contract
tesulting from this Tender process, have not been declared ineligible by the Government of

Bangladesh on charges of engaging in cotrupt, fraudulent, collusive or coercive practices in
accordance with ITT Sub Clause 5.7;

)  furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not to
indulge in such practices in competing for ot in executing the Contract;

k) we intend to subcontract an activity or part of the Works, in accordance with ITT Sub Clause
19.1, to the following Subcontractor(s);

Activity ot part of the Works Name of Subcontractor with
Location and District

) we, including as applicable any JV pattner, confirm that we do not have a record of poor
petformance, such as abandoning the wotks, not propetly completing contracts, inordinate
delays, or financial failure as stated in ITT Clause 5.8, and that we do not have, or have had,
any litigation against us, other than that stated in the Tenderer Information (Form PW3A-2);

m) we are not participating as Tenderer in more than one Tender in this Tendering process. We
understand that your written Notification of Awatd shall constitute the acceptance of our

Tender and shall become a binding Contract between us, until a formal Contract is prepared
and executed;

n) we, including as applicable any JV partner, confirm that we do not have a record of insolvency,
teceivership, bankrupt or being wound up, our business activities were not been suspended,
and it was not been the subject of legal proceedings in accordance with ITT Sub Clause 5.9;

0) we, including as applicable any JV partner, confirm that we have fulfilled our obligations to pay
taxes and social security contributions applicable umder the relevant national laws and
regulations of Bangladesh in accordance with ITT Sub Clause 5.5;

p) we understand that you reserve the tight to reject all the Tenders or annul the Tender
proceedings, without incurring any liability to Tenderet, in accordance with ITT Clause 63.
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Signature:

[insert signature of anthorised representative of
the Tenderer]

Name: [insert full name of signavory with National ID
Number]
In the capacity of: [insert capacity of signatory]

L= Dhuly authorised to sign the Tender for and on behalf of the Tenderer

[If there is more than one (1) signatory, or in the case of a JV', add other boxes and sign accordingly).

Attachment 1:

[ITT Sub Clause 40.4]
Written confirmation authotising the above signatory(ies) to commit the Tenderer.

[and, if applicable]
Attachment 2:

[ITT Sub Clause 29.2(b)]
Copy of the JV Agteement/Letter of Intent to form JV with draft proposed Agreement.
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Financial Offer Submission Letter (Form PW3A-1b)

[This letter should be completed and signed by the Authorised Signatory
on the Letter-Head Pad of the Tenderer]

Easle _

To: Date: T
[Contact Person]

[Name of the Procuring Entity]

[Address of the Procuring Entity]

Invitation for Tender No: IFT No.

Tender Package No: Package No.

Lot No: (when applicable) Lot No.

We, the undersigned, tender to execute in conformity with the Tender Document, the following

Works and physical setvices, viz.:

In accordance with ITT Clause 27 and 28, the following price applies to out Tender:

The Tender price is: Tk.

(ITT Sub Clause 27.4 and 28.1) [in figures]
Taka
[in words]

In accordance with ITT Clause 27.6, the following discounts shall apply to our Tender:

The unconditional discount proposed in this
package/Lot is:

In Petcentage (%0) —=--mm-mmesmemeee

The discount shall be equally applicable on all the items of BOQ after arithmetical

cottrection.

In signing this letter, and in submitting our Tender, we also confirm that:

(a) out Tender shall be valid for the period stated in the Tender Data Sheet (I'TT Sub Clause 33.1)
and it shall remain binding upon us and may be accepted at any time before the expiration of

that period;
(®)

a Tender Security is attached in the form of a [state Pay Order, Bank Draft, Bank Guarantee] in the

amount stated in the Tender Data Sheet (ITT Sub Clause 36.1) and valid for a petiod of
twenty-eight (28) days beyond the Tender Validity date;

(9) if our Tender is accepted, we commit to furnishing a Performance Security within the time
stated under ITT Sub Clause 69.2 in the amount stated in the Tender Data Sheet (ITT Sub
Clauses 68.1) and in the form specified in the Tender Data Sheet (ITT Sub Clause 66.1) valid
for a period of twenty-eight (28) days beyond the date of issue of the Completion Certificate of

the Wortks;
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(d) we have examined and have no reservations to the Tender Document, issued by s \’Qu oh [insert

)

&)

@

ER/DEV (M)-40(1)/2022

date]; including Addendum to Tender Document No(s) [state numbers], issued in '1gcmdwmgc /4

with the Instructions to Tenderers (ITT Clause 11). [insert the number and 15suing datv-ef cach '
addendum; or delete this sentence if no Addendum has been issued],

we, including as applicable, any JV partner or Subcontractor for any part of the contract

resulting from this Tender process, have nationalities from eligible countties, in accordance
with I'TT Sub Clause 5.1;

we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 40.4
or

we are submitting this Tender as the partners of a JV, comprising the following other partners
in accordance with ITT Sub Clause 40.4;

Name of Partner Location & District of Partner

SN |-

we are not a Government owned entity as defined in ITT Sub Clause 5.3
or

we are 2 Government owned entity, and we meet the requirements of ITT Sub Clause 5.10;

we, including as applicable any JV partner, declare that we are not associated, nor have been
associated in the past, directly or indirectly, with a consultant or any other entity that has

prepared the design, specifications and other documents in accordance with ITT Sub Clause
5.6;

we, including as applicable any JV partner or Subcontractor for any part of the contract
resulting from this Tender process, have not been declared ineligible by the Government of

Bangladesh on charges of engaging in corrupt, fraudulent, collusive or coetcive practices in
accordance with TTT Sub Clause 5.7;

furthermote, we ate aware of ITT Clause 4 concerning such practices and pledge not to
indulge in such practices in competing for or in executing the Contract;

we intend to subcontract an actvity or part of the Works, in accordance with ITT Sub Clause
19.1, to the following Subcontractor(s);

Activity or patt of the Works Name of Subcontractor with
Location and District

we, including as applicable any JV partner, confirm that we do not have a record of poor
performance, such as abandoning the works, not properly completing contracts, inordinate
delays, or financial failure as stated in ITT Clause 5.8, and that we do not have, or have had,
any litigation against us, other than that stated in the Tenderer Information (Form PW3A-2);
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(m) we are not participating as Tenderer in more than one Tender in this Tendering process R\x"e
understand that your written Notification of Award shall constitute the acceptance of ‘aur"'

Tender and shall become a binding Contract between us, until a formal Contract is prepared'“: -
and executed;

(n) we, including as applicable any JV partner, confirm that we do not have a record of insolvency,
receivership, bankrupt or being wound up, our business activities were not been suspended,
and it was not been the subject of legal proceedings in accordance with ITT Sub Clause 5.9;

(o) we, including as applicable any JV partner, confirm that we have fulfilled our obligations to pay
taxes and social security conttibutions applicable under the trelevant national laws and
regulations of Bangladesh in accordance with ITT Sub Clause 5.5;

(p) we understand that you reserve the right to reject all the Tenders or annul the Tender
proceedings, without incurting any lability to Tenderer, in accordance with ITT Clause 63.

Signature: [insert signature of anthorised representative of
the Tenderer]

Name: [insert full nams of signatory with National ID
Number]

In the capacity of: [insert capacity of signatory]

Duly authorised to sign the Tender for and on behalf of the Tendeter

[If there is more than one (1) signatory, or in the case of a JV/, add other boxes and sign accordingly].
Attachment 1:

{ITT Sub Clause 40.4]
Written confirmation authorising the above signatory(ies) to commit the Tenderer.

[and, if applicable]
Attachment 2:

[ITT Sub Clause 29.2(b)]
Copy of the JV Agreement/Letter of Intent to form JV with draft proposed Agreement.
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Tenderer Information (Form PW3A-2)

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad)

Invitation for Tender No:

Tender Package No:

Lot No (when applicable)

[IFT Noj
[ Package No]

[Lot No)J

Eligibility Information of the Tenderer [ITT Clauses 5 & 29]

Nationality of individual or
country of registration

1.2

Tenderer’s legal title

1.3

Tenderer’s registered address

1.4

Tenderer’s legal status [complete the relevant box]

Proprietorship

Partnership

Limited Liability Concetn

Government-owned Enterprise

Others
[please describe, if applicable]

1.5

Tenderer’s year of registration

1.6

Tenderer’s authorised representative details

Name

National ID number

Address

Telephone / Fax numbers

e-mail address

1.7

Litigation [ITT Cause 13]

A. No pending liigation

O[if no pending litigation put Tick Mark in Box]

B. Pending litigation

Year | Matter in dispute

Value of Value of
Pending Claim | Pending
in Taka Claim as

Net Worth

Percentage of

1.8

Tenderet to attach photocopies
of the original documents
mentioned aside

[All documents requited undet ITT Clauses 5 and
29]
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The following two information are applicable for Natonal Tenderers

1.9 Tenderer’s Value Added Tax
Registration (VAT) Number
1.10 | Tenderer’s Tax Identification

Number (TIN)

[The foreign Tenderers, in accordance with ITT Sub Clause 5.1, shall provide evidence by a
written declaration to that effect to demonstrate that it meets the criterion]

2 Qualification Information of the Tenderer [ITT Clause 32]
2.1 | General Experience in Construction Works of Tenderer [State years of experience]
2.2 | Specific Experience in Construction Works of Tenderer
Completed Contracts of similar nature, complexity and methods/construction technology
Contract No [ insert reference no) of [ insert yeat]
Name of Contract [insert name)
Role in Contract Ptime Contractor | Subcontractor | Management Contractor
[tick relevant box].
Award date [insert date]
Completion date [insert date]
Total Contract Value [insert amount]
Procuring Entity’s
Name
Address
Tel / Fax
e-mail
Brie?f des:criptjon with [state justification in support of its similatity compared to the
justifications of the proposed works]
similatity compared to
the Procuring Entity’s
requirements
2.3

Average annual construction tutnover [ITT Sub Clause 15.1(a)]

[total certified payments received for contracts in progress or completed under public sector for a period as

stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the period reported]

Year | Currency

Amount
Taka or Equivalent Taka
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2.4 | Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1 ®)]

In order to confitm the above statements the Tenderer shall submit , as applicable, the
documents mentioned in ITT Sub Clause 32.1(d)

2.5 | Contact Details [ITT Sub Clause 32.1 (h)]

Name, address, and other contact details of Tenderer Bankers and other Procuring
Entity(s) that may provide references, if contacted by this Procuring Entity

2.6 | Qualifications and experience of key technical and administrative personnel proposed for
Contract administration and management [ITT Sub Clause 32.1(f)]

Name Position Years of General Years of Specific
Experience Experience

[Tenderer to complete details of as many personnel as are applicable. Each personnel listed above shonld complete
the Personnel Information (Form PW3A-5)]

2.7 | Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause
32.1(g)
Condition Owned, leased ot to be
Item of Equipment (new, good, average, | Purchased
poor) (state owner, lessor ot
seller)

[Tenderer to list details of each item of major construction equipment, as applicable]
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JV Partner Information (Form PW3A-3)

[This Form should be completed by each J17 partner].

Invitation for Tender No:

Tender Package No:

Lot No. (when applicable)

[ IFT Noj
[Package Noj
[ Lot No)]

1.

Eligibility Information of the JV Partner (ITT Clauses 5 & 29]

1.1

Nationality of individual or
country of registration

1.2

JV Partner’s legal title

1.3

JV Partner’s registered address

14

JV Pattrier’s legal status [complese the

relevant box]

Proprietorship

Partnership

Limited Liability Concern

Government-owned Enterprise

Others
[Please describe, if applicable]

1.5

JV Partner’s year of registration

1.6

JV Partner’s authorised representative details

Name

National ID number

Address

Telephone / Fax numbers

e-mail address

1.7

Litigation [ITT Cause 13]

A. No pending litigation

Ofif no pending litigation put Tick Mark in Box]

B. Pending litigation

Year | Matter in dispute

Value of
Pending Claim
in Taka

Value of
Pending
Claim as
Percentage
of Net
Worth
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(18

[l ¢
JV Partner to attach photocopies 3

of the original documents [All documents required under ITT Clauses 5 and _
mentioned aside 29]
The following two information are applicable for national JV Partners only
1.9 | JV Partner’s Value Added Tax
Registration (VAT) Number
1.10 | JV Partner’s Tax Identification
Number(TIN)
[The foreign JV Partners, in accordance with ITT Sub Clause 5.1, shall provide evidence by a
written declaration to that effect to demonstrate that it meets the criterion)]
2 Key Activity(ies) for which it is intended to be joint ventured, if it can be specified [ITT
Sub Clause 18.2]
Elements of Activity Brief description of Activity
3. Qualification Information of the JV Partners[ITT Clause 32]
3.1 | General Expetience in Construction Works of JV Partners[State yeats of experience]
3.2 | Specific Experience in Construction Works of JV Partners
Completed Contracts of similar nature, complexity and methods/construction technology
Contract No [ insert reference no of [ insert year]
Name of Contract [insert name]
Role in Contract Prime Contractor | Subcontractor | Management Contractor
[tick relevant box].
Award date [insert date]
Completion date [insert date]
Total Contract Value [insert amount]
Procuring Entity’s
Name
Address
Tel / Fax
e-mail
Brief description with [state justification in support of its similarity compared to the
justifications  of the proposed works]
similarity compared to
the Procuring Entity’s
requirements
3.3 | Average annual construction turnover [ITT Sub Clause 15.1(a)]
[[total certified payments received for contracts in progress or completed under public sector for a period as
stated under ITT Sub Clanse 15.1(a), using rate of exchange at the end of the period reported]]
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Year | Currency Amount

Taka or Equivalent Taka

3.4 | Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)]

No Source of Financing Amount Available

In order to confirm the above statements the JV Partners shall submit , as applicable, the
documents mentioned in ITT Sub Clause 32.1(d)

3.5 | Contact Details [ITT Sub Clause 32.1 (h)]

Name, address, and other contact details of JV Partner’s Bankers and other Procuring
Entity(s) that may provide references, if contacted by this Procuring Entity

3.6 | Qualifications and experience of key technical and administrative personnel proposed for
Contract administration and management [ITT Sub Clause 32.1(f)]

Name Position Years of General Years of Specific
Experience Experience

UV Pattners o complete details of as many personnel as are applicable. Each personnel listed above should
complete the Personnel Information (Form PW3A-5)]

3.7 | Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause
32.1(g)]
Condition Owned, leased or to be
Item of Equipment (new, good, average, | Putchased
poor) (state ownet, lessor or
seller)
[Tenderer to list details of each item of major construction equipment, as applicable]
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Subcontractor Information (Form PW3A-4) (i:

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad) NS

Invitation for Tender No: [IFT Noj
Tender Package No [Package Noj

Lot No. (when applicable) [Lot NoJ

1. Eligibility Information of the Subcontractor [ITT Clauses 5 & 29]

1.1 Nationality of Individual ot
country of Registration

1.2 | Subcontractor’s legal dtle

1.3 | Subcontractor’s registered
address

1.4 | Subcontractor’s legal status [complete the relevant box]

Proprietorship

Partnership

Limited Liability Concetn

Government-owned Enterptise

Other
(please describe)

1.5 Subcotitractor’s year of registration

1.6 Subcontractor’s authorised
representative details

Name

Address

Telephone / Fax numbers

e-mail address

1.7 Subcontractor to attach copies of | All documents to the extent televant to ITT
the following original documents | Clause 5 and 29 in support of its qualifications

The following two information ate applicable for national Subconttactors

1.8 Subconttractor’s Value Added Tax
Registration (VAT) Number

1.9 Subcontractor’s Tax
Identification Number (TIN)

[The foreign Subcontractors, in accordance with ITT sub Clause 5.1, shall provide evidence
by a written declaration to that effect to demonstrate that it meets the criterion]

2. Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1]

2.1 | Elements of Activity Brief description of Activity
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2.2 | List of Similar Contracts in which the proposed Subcontractot had been engaged

Name of Contract
and Year of
Execution

Value of Contract

Name of Procuring
Entity

Contact Person and
contact details

Type of Work
petformed
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Personnel Information (Form PW3A-5) \ J%_

[This Form should be completed for each person proposed by the Tenderer in Form PW3A-2 &» PW3A-3, whire—"

applicable]

Invitation for Tender No: [IFT Noj ]
Tender Package No [Package No]
Lot No. (when applicable) [Lot No]
A. Proposed Position (tick the relevant box)

U Construction Project 0 Prime Candidate U Alternative Candidate

Manager

U Key Personnel U} Prime Candidate [l Alternative Candidate
B. Petrsonal Data
Name
Date of Birth

Years overall experience

National ID Number

Years of employment with the
Tenderer

Professional Qualifications:
il

C. Present Employment [io be completed only if not employed by the Tenderer]
Name of Procuring Entity
(working undet):

Address of Procuting Entity
(working undet):

Present Job Title:

Years with present Procuring
Entity:

Tel No: Fax No: e-mail address:

Contact [manager/ personnel officer]:

D. Professional Expetience

Summatise professional expetience over the past twenty years, in reverse chronological order.
Indicate particular technical and managerial experience relevant to the project.

From To Company / Pro]ect' / Position / Relevant technical and
management expetience.
1
2
ER/DEV (M)40(1)/2022
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(e t@,
Bank Guarantee for Tender Security (Form PW3A-6) AN
[This is the format for the Tender Security to be issued by any scheduled Bank of Bangladesh in accordance ;nff:}']"}-/
Clause 35 & 36]
Invitation for Tendetr No: Date:

Tender Package No:

Lot No (when applicable):
To:
[Name and address of the Procuring Entity]

TENDER GUARANTEE No: [insert number]

We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to
you its Tender dated [date of Tender] (heteinafter called “the Tender”) for the execution of the Works of
[description of works] under the above Invitation for Tenders (hereinafter called “the IFT*).

Furthermore, we understand that, according to your conditions, the Tender must be supported by a
Bank Guarantee for Tender Secutity.

At the request of the Tenderer, we [name of Bank] hereby irrevocably unconditionally undertake to pay
you, without cavil ot argument, any sum or sums not exceeding in total an amount of Tk. [insert amount in
Jogures and words] upon receipt by us of your first written demand accompanied by a written statement that
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer:

a.  has withdrawn its Tender after opening of Tenders but within the validity of the Tender Security;
ot

b.  refused to accept the Notification of Award (NOA) within the period as stated under ITT; or
c.  failed to furnish Performance Security within the period stipulated in the NOA; or
d. refused to sign the Contract Agreement by the time specified in the NOA; or
e.  did not accept the correction of the Tendet price following the correction of the arithmetic errors
as stated under ITT 58.1.
"This guarantee will expire

(@) if the Tenderer is the successful Tenderer, upon our receipt of a copy of the Contract

Agreement signed by the Tenderer or a copy of the Performance Security issued to you in
accordance with the ITT; or

(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the expiration of

the Tenderer’s Tender Validity petiod, being [date of expiration of the Tender Validity plus twenty-
ezght (28) days].

Consequently, we must receive at the above-mentioned office any demand for payment under this
guarantee on or before that date.

Signature Signature
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Letter of Commitment for Bank’s Undertaking for Line of Credit (Form PW3A-7)

[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in accordance with ITT Clause

32.1(d)] /% :
Invitation for Tender No: Date: r : ‘%’1} I
Tender Package No: NG /4
Lot No (when applicable):
To:

[Name and address of the Procuring Entity)]

CREDIT COMMITMENT No: [insert number]

We have been informed that [name of Tenderer] (heteinafter called “the Tenderer”) intends to submit to

you its Tender (heteinafter called “the Tender”) for the execution of the Wotks of [description of works]
under the above Invitation for Tendets (hereinafter called “the IFT™).

Furthermore, we undetstand that, according to your conditions, the Tendeter’s Financial Capacity i.e.,

Liquid Asset must be substantiated by a Letter of Commitment of Bank’s Undertaking for Line of
Credit.

At the request of, and atrangement with, the Tenderer, we [name and address of the Bank] do heteby agree
and undertake that [name and address of the Tenderer] will be ptovided by us with a revolving line of credit,
in case awarded the Contract, for execution of the Works viz. [insert name of works], for an amount not
less than BDT [in figure] (in words) for the sole purpose of the execution of the above Contract. This

Revolving Line of Credit will be maintained by us until issuance of “Taking-Over Certificate” by the
Procuring Entity.

In witness whereof, authotised tepresentative of the Bank has hereunto signed and sealed this Letter of
Commitment.

Signature Signature
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Notification of Award (Form PW3A-8) f y
S\
Contract No: Date: \‘\ ".‘_:- \/
To: \ Gy
[Name of Contractor] e

This is to notify you that your Tender dated [insert date] for the execution of the Works for [name of
project/ Contract] for the Contract Price of Tk. [state amount in figures and in words], as corrected and

modified in accordance with the Instructions to Tenderers, has been approved by [name of Procuring
Entigy].

You are thus requested to take following actions:

i accept in writing the Notification of Award within seven (7) working days of its
issuance in accordance with ITT Clause 67.

furnish a Performance Security in the form as specified and in the amount of Tk. [saze
amount in figures and words], within fourteen (14) days of acceptance of this Notification
of Award but not later than (specify date), in accordance with ITT Clause 68 & 69.

1. sign the Contract within twenty-eight (28) days of issuance of this Notification of
Award but not later than (specify date), in accordance with ITT Clause 72.

You may proceed with the execution of the Works only upon completion of the above tasks. You may

also please note that this Notification of Award shall constitute the formation of this Contract which
shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Signed

Duly authotised to sign for and on behalf of
[name of Procuring Entity]

Date:
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Contract Agreement (Form PW3A-9) W @-

\

Ny Sl

THIS AGREEMENT made the [day] day of [month][year] between [name and address of Procuring E;;fzg)]

(hereinafter called “the Procuring Entity”) of the one part and [name and address of Contractor] (hereinafter
called “the Contractor”) of the other part:

WHEREAS the Procuring Entity invited Tenders for cettain works, viz., [brief description of works] and has
accepted a Tender by the Contractor for the execution of those works in the sum of Taka [Contract Price
2 figres and in words] (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSED AS FOLLOWS:

115 In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract hereafter referred to.

A The documents forming the Contract shall be interpreted in the following order of priority:
(@) the signed Contract Agreement
(b) the Notification of Award
() the completed Tender and the Appendix to the Tender
(d) the Particular Conditions of Contract
() the General Conditions of Contract
(f)  the Technical Specifications
(g the General Specifications
(h)  the Drawings
()  the priced BOQ and the Schedules
()  any other document listed in the PCC forming part of the Contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute

and complete the works and to remedy any defects therein in conformity in all respects with the
provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution
~ and completion of the works and the remedying of defects thetein, the Contract Price or such

other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the laws of Bangladesh on the day, month and year first written above.

For the Procuring Entity ~ For the Contractor
Signature

Natne

National ID No.

Title

In the presence of Name
Address
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Bank Guarantee for Performance Secutity (Form PW3A-10) \ %9‘

[This is the format for the Performance Security to be issued by any scheduled Bank of Bangladesh in accordance williF -
Clanse 68, 69, 70 &71]

Contract No: [insert reference numbet] Date: [insert date]

To:

[ insert Name and address of Procuring
Entity]

PERFORMANCE GUARANTEE No: [insett numbet]

We have been informed that [nmame of Contractor] (hereinafter called “the Contractot’™) has undertaken,
putsuant to Contract No [insert reference number of Contract] dated [insert date of Conmtract] (hereinafter called
“the Contract”), the execution of works [description of works] under the Contract.

Futthermore, we understand that, according to your conditions, the Conttact must be supported by a
Bank Guarantee for Performance Secutity.

At the request of the Contractor, we [name of Bank] heteby irtevocably unconditionally undertake to pay
you, without cavil or argument, any sumn ot sums not exceeding in total an amount of Tk. [inser? amount in
Jegures and in words] upon receipt by us of your first written demand accompanied by a written statement
that the Contractor is in breach of its obligation(s) undet the Contract conditions, without you needing
to prove or show grounds ot reasons for your demand of the sum specified therein.

‘This guarantee is valid until /date of validity of guarantee], consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on ot before that date.

Signature Signature
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Bank Guarantee for Advance Payment (Form PW3A-11)

[This is the format for the Advance Payment Guarantee 1o be issued by any scheduled Bank of Bangladesh in .frr‘.»g;-f-jﬁ_.,-:d" &

(13

with GCC Clanse 73]
Contract No: [insert reference number] Date: [insert date]
To:
[insert Name and address of the Procuting

Entity]

ADVANCE PAYMENT GUARANTEE No: [insert number]

We have been informed that [name of Contractor] (heteinafter called “the Contractor”) has undertaken,

pursuant to Contract No [insert reference number of Contract] dated [insert date of Contract] (heteinafter called
“the Contract”), the execution of wotks [description of works] under the Contract.

Furthermore, we understand that, according to your Conditions of Contract under GCC Clause 73, the
Advance Payment on Contract must be supported by a Bank Guarantee.

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally undertake to
pay you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk. [nsert
amount in figures and in words] upon receipt by us of your first written demand accompanied by a written
statement that the Contractor is in breach of its obligation(s) under the Contract conditions, without you
needing to prove or show grounds or reasons for your demand of the sum specified therein.

We further agree that no change, addition or other modification of the terms of the Contract to be
petformed, or of any of the Contract documents which may be made between the Procuring Entity and

the Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee is valid until /insert date of validity of gnarantee], consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date.

Signature Signature
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[This is the format for the Retention Mongy Guarantee to be issued by any schednled Bank of Bangladesh in accordance -.
with GCC Clause 70]

Bank Guarantee for Retention Money Security (Form PW3A-12)

Demand Guarantee

[Bank’s Name, and Addtess of Issuing Branch or Office]
Beneficiary:[insert Name and Address of the Procuring Entity]
Date: [insert date]

RETENTION MONEY GUARANTEE No.: [insert number]

We have been informed that [insert name of Contractof] (hereinafter called "the Contractor™) has
entered into Contract Number [insert reference number of the Contract] dated [insert date] with you, for

the execution of [insert name of Contract and brief description of Works] (hereinafter called "the
Contract").

Furthérmore, we understand that, according to the conditions of the Contract, when the Taking-Over
Certificate has been issued for the Works and the first half of the Retention Money has been certified for
payment, payment of Tk. [insert the amount of the second half of the Retention Money] which becomes
due after the Defects Liability Period has passed and certified in the form of Defects Correction
Certificate, is to be made against a Retention Money Guarantee.

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally undertake
to pay you any sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka
[insert amount in words]) upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor failed to properly correct the defects duly notified in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the payment of the
second half of the Retention Money referred to above must have been received by the Contractor on its
account number[insert A/C no] at [name and address of Bank].

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) days

beyond the Defects Liability Period]. Consequently, we must receive at the above-mentioned office any
demand for payment undet this guarantee on or before that date.

Signature Signature

ER/DEV (M)-40(1)/2022 92



Section 6.  Bill of Quantities N
IT SHALL BE SEPARATE VOLUME CONTAINING FORM PW3A-1b and BOQ

Guidance Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities (BOQ) are;

(a)  to provide sufficient information on the quantities of Works to be performed to enable
Tenders to be prepated efficiently and accurately; and

(b) when a Contract has been entered into, to provide a pticed BOQ for use in the periodic
valuation of Works executed.

In order to attain these objectives, the items in the BOQ should be grouped into sections to
distinguish between those parts of the Works that by nature, location, access, timing, ot any other
special characteristics may give rise to different methods of construction, phasing of the Works, ot
considerations of cost. General items common to all parts of the Works may be grouped as a
sepatate section in the BOQ. Consistent with these requitements, the layout and content of the
BOQ should be as simple and brief as possible. Quantities should be computed net from the
Drawings, unless ditected otherwise in the Contract, and no allowance should be made for bulking,

shrinkage, or waste. Quantities should be rounded up or down where approptiate and spurious
accuracy should be avoided.

The quantities given in the BOQ ate estimated and provisional, and are given to provide a common
basis for Tendering. The basis of payment will be the actual quantities of work otdered and catried
out, as measured by the Contractor and verified by the Project Manager and valued at the rates or
prices quoted in the priced BOQ, where applicable, and otherwise at such rates or prices as the
Project Manager may fix within the terms and conditions of the Contract.

The method of measurements of completed works for payment shall be based on metric system
unless otherwise unavoidable.

A sample format has been suggested.
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N e

charges and premiums for banking and insurances, as applicable and, thus forth the total Tender
Price quoted by the Tenderets.

Daywork Schedule

A Daywork Schedule is commonly used in contracts where the likely incidence of unforeseen work
cannot be covered by definitive descriptions and approximate quantities in the BOQ. A Daywork
Schedule should therefote be included only if the probability of unforeseen work, outside the items
included in the BOQ, is high. To facilitate checking by the Procuting Entity of the realism of rates
quoted by the Tenderers, the Daywork Schedule should normally comptise the following:

(a) alist of the various classes of labour, materials, and construction plant for which basic
Daywortk unit rates or prices ate to be quoted by the Tendeter, together with a statement

of the conditdons under which the Contractor will be paid for work executed on a
Daywork basis.

(b) quantities for each item of Daywork, to be pticed or quoted by each Tenderer at
Daywork rates as Tendet.

If a Daywotk Schedule is to be included ar all in the Tender Document, it shall include nominal
quantities against the items most likely to be used and the unit rates or prices quoted by the
Tenderer shall remain invariable whatever the quantities ordered.

A sample format of the Schedule has been suggested.

Provisiona! Sums

A general provision for physical contingencies (quantity overruns) or for meeting other essential
expenditures may be made by including a provisional sum in the Summary BOQ. Similarly, a
contingency allowance for possible price increases should be provided as a provisional sum in the
Summary BOQ. The inclusion of such provisional sums often facilitates budgetaty approval by
avoiding the need to request petiodic supplementaty approvals as the future need arise.

A sample format has been suggested.

Cortection of Errots

If in preparing BOQ of its Tender, the Tenderer has made etrors in the unit rates or prices or the
total price, and wishes to correct such errors ptior to submission of its Tender, it may do so, but
shall ensure that each correction of error is propetly initialled by the authorised person of the

Tenderer and that a statement shall be made as to the total number of such corrections made, at the
end of the priced BOQ.

The Procuring Entity shall ensure that the following note is added at the end of each page of the
BOQ.

“This BOQ contains [state number] corrections duly initialled and signed by the authorised person of
the Tenderet”.

THIS GUIDANCE NOTES FOR PREPARING A BILL OF QUANTITIES ARE INTENDED
ONLY AS INFORMATION FOR THE PROCURING ENTITY OR THE PERSON

DRAFTING THE TENDER DOCUMENT. THIS SHOULD NOT BE INCLUDED IN THE
FINAL DOCUMENT
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Bill of Quantities

Name of Works: RENOVATION OF CRUDE OIL STORAGE TANK NO. T-6101

IFT No.: ER/DEV (M)-40(1) /2022

&

Item
no.

Description of Item

Unit

Quantity

Unit Rate

Amount

In figures

2

3

4

In figures | In words
5

6=5

7=4x5

N.B.: SUPPLY OF GAS FOR CUTTING AND WELDING ROD I8 INCLUDED FOR EACH ITEM.

_ w be quored and filled in by the Tenderer

01.

CLEANING:
Cleaning the shell inside (3" from bottom), roof upper &

lower deck, wind girder, shell near wind girder or any -
| other part of tank at any height and location for cleaning
| the hard sludge, heavy rust and scales including removing
the debris, etc. from tank to a safe distance not less than |
500 ft from dyke. Arrangement of all necessary de- |
scaling/cleaning tools and equipments like chipping |

hammer, scrappet, power brush, wire brush and
necessary scaffolds are to be arranged by the Contractor.

Sft

25000

02.

SEAL SYSTEM:

21

SEAL REMOVAL:

Removal/ opening the floating roof seal (Approx. length !

625 ft) from tim plate including removal of all fittings,
clamping bars, flappers, nuts and bolts, foam blocks
using appropriate tools and attachments and safe storing
of seal and its components under the safe custody of
contractor for reuse as per direction of ERL authority.

! Any ancillary and fixture/attachment need for safe

opening to be made and atranged by the contractor. Any

loss or damage due to contractor's fault must be made
i good or replenished by the contractor.

1S

| HOLD DOWN PLATE:
Repair/fabtication of hold down plate of size 400 mm x |

375 mm with 2.3 mm thick MS or galvanized plate or flat
bar as per existing sample. The job includes cutting,

sizing, making holes, grinding & fixing of 460 mm x 170 |
mm x 50 mm (Th)) foam with suitable adhesive. Supply |

of foam & adhesive included.

No

100

23

SEAL CLAMPING BAR: —
Repait/fabrication of seal clamping bar of size 395 mm x

50 mm x 4.5 mm. The job includes cutting, sizing,
making holes & gtinding.

No

200

24

SEAL FIXING ANGLE:
Removal, Repair/fabrication & refitting of seal fixing

angle by 50 mm x 50 mm x 6 mm MS angle including |
bending the angle to match with the rim plate. The job

includes fitting, tack welding and making holes for fixing

seal as per drawing/existing one. Supply of MS angle
included.

Ft

SQUARE NECK BOLT:

Supply of M10 mm x 40 mm (L) round headed square
neck bolts and nuts as per original sample.

630

500

2.6

FLAPPER CLAMP:

| Removal, repair/fabrication & refitting of flapper clamp

at the circumferential edge of floatng roof with supply
of pin, split pin for each clamp. The job includes cutting,
sizing, fitting, welding & grinding.

2.7

FLAPPER: ] S
Repair/ fabrication of weather protection flappers of size

610 mm x 525 mm with 2 mm thick MS or galvanized

| sheet & protective plate of size 80 mm x 610 mm with 2 |

300

No

300
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| includes cutting, sizing, making holes, stiffening groove,

|'mm thick brass sheet as per existing samples. The job |

bending, fixing attachments etc. Supply of Galvanized |

sheet and necessary bolts & nuts included.

2.8

SPLIT PIN WITH WASHER:

i Supply of split pin with washer of @5 mm x 20 mm (L).

29

No

320

EARTHING CABLE:
Supply of earthing cable with double bolt & nut with

spring washer and fixing with brass plate and flapper.

The job includes cutting, sizing, grinding & fitting of
brass plate as per drawing/ instruction of ERL authority.

No

64

03.

BOTTOM & ANNULAR:

Removal of existing old plates of different thickness

from the tank bottom & annular including any dubler of
higher thickness by grinding/carbon arc gouging/gas
cutting whatever applicable as per existing safety rule of
ERL at a definite dimension not below 6" x 8". Catrying

of old/rejected plates from tank site to the ERL scrap |
yard and stacking the same at a pre selected place as

advised by the Development/Store Officer. Carrying of

| new MS plate of thickness 5.00 mm to 12.00 mm of

different dimensions from ERL store yatd to the wotk
site at the contractor’s cost. Sizing of steel plates at a
required measurement for bottom of the tank, lifting of
MS plates at a height of 48" (approx.) where necessary,
fitting, aligning, tack welding the steel plates; finally
welding the plates with multiple pass arc welding as per
API Standard 650. Mobilization of all machineries,
equipments, ancillaries to the work site and fabrication of
metallic walkway if needed are to be done by the
contractor. Necessary supports, attachments, scaffolds,

push cart, truck needed to carry out the job ate to be i

arranped by the contractor.

3.1

BOTTOM PLATE:
Partial removal & fabrication of bottom plate of tark by
MS plate of thickness not over 8§ mm. this work includes
gouging, grinding, lifting old plate and re-welding.

N.B. the volume of work can be varied between 0%
to 100% in accordance with the instruction provided
by Inspection department of ERL. The volume of
work will be confirmed on the basis of Engineering

inspection performed before the starting of
RENOVATION works.

MT

183

32

ANNULAR PLATE:

N.B. the volume of work can be varied between 0% |

to 100% in accordance with the instruction provided

i by Inspection department of ERL. The volume of
| work will be confirmed on the basis of Engineering |

inspection performed before the starting of
RENOVATION works.

This condition will be applicable for all kinds of works

3.2()

PAD PLATE WITH SHELL:
Marking, gas cutting, grinding of MS pad plates of size 12
mm (T) x 360 mm x 360 mm and to fix the same with

multiple pass arc welding on different sections of the
_shell plate.

No:i

3.2(b)

‘i’ BEAM ON PAD PLATE:

Marking, gas cutting, grinding of MS ‘H’ beam (brackets)
of dimension 300 mm x 300 mm x 15 mm (T) and to
fix the same on the pad plate with multiple pass Arc
welding to lift the tank shell to required height, to take
out old annular plates and to insert new annular plates.

| After replacing the annular plate H’ beam (brackets) |

62
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shall be removed from pad plates by gas cutting/grinding |

and the surface of the pad plate shall have to be made
smooth. Supply of ‘H’ beam included.

32() |

SEPARATION OF FILLET WELD: SSREE

Separation of fillet weld between annular plate and shell
along the circumference of the tank by catbon arc
gouging in and outside of the shell. Any pits due to

| corrosion or gouging shall be built up and grinded flush
| to make ready the shell bottom for welding with new

annular plate. Supply of arc gouging machine along with
carbon gouging holder, rod and air compressor included.

Ft

1260

3.2(d)

STOPPER PLATE:

Marking, sizing, cutting of stopper plates of 3" x 4" x 8
mm size and fixing with the annular plate by welding for
positioning the shell and after complete welding the shell
with annular plate, the stopper plates should be gouged
out and the welding spots should be grinded flush for

. smooth sutface.

800

3.2(e)

HYDRAULIC JACK:

Supply, fixing of 50 Tons capacity pump operated
hydraulic jacks, lifting the tank shell to make minimum
gap of 50 mm with annular plate. To unload the jack, the
lifting and lower of jacks shall be done as per direction/
decision of EIC and according to the suggestion of the
ISHI IRON WORK which is available with
Development Section.

No. of
Locati
on

62

320

ANNULAR PLATE:

Removal of old annular plates and marking, sizing the -

new annular plate, preparing the edges of the annular

plates by grinding allowing the butt clearance for welding, |
sizing of backing strip, tack welding on one side of the

annular plate according to drawing then laying,

positioning, aligning of annular plates as per direction
and welding the same.

MT

16

3.2(g)

REINFORCEMENT CHANNEL:

Sizing of reinforcement channel to a tequired size of 150
mm x 75 mm x 6.5 mm x 2 M (L) including grinding
the two ends and fixing the same with new annular plate
and tank shell by arc welding and finally removal of

reinforcement channels by grinding after completion of |

annular plate replacement work. Supply of Required
channel included.

| 3.2(h)

186

WELDING: i

Welding of shell to annular plate inside & outside using .

low hydrogen electrode as per instruction. B

33

Ft

1260

DRAW OFF SUMP: o

Removal of existing draw off sump of size @ 1220 mm x |

600 mm and fabrication of the same with 12/10 mm
thick MS plate including collar and reinforcement plate at
the bottom of the sump. After repair of mat sump to be
placed at the proper position.

PATCH, PAD PLATE: R

Patch work on roof, shell or any other location of tank

including sizing the plates by gas cutting, lifting in |

position, grinding flush, welding by lap joint with 5 mm
to 8 mm thick MS Plates as per instruction. Size of patch
work is variable as per requirement. Fabricating, fixing of
pad plate of size @ 500/600 mm x 12 mm (Th.) under
the deck post or any other location including sizing the
plate, corner shaping and placing propetly and welding
the same. Any scaffold if needed to be arranged by the
Contractor.

02

No

80

SHELL:
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The shell of the tank is to be cut at a dimension of 2.2 M
x 0.6 M at a height of 0.7 M (approx.) with proper
remforcing supports both horzontally and vertically to | No 01
keep the shell in ats original shape and position. After | ‘
|
|

completion of repair job the same cut off plate to be re- |
¢ fixed i the same place & welded. The weld joint should |
[pass both dve penctration & N-ry test. _ |
I SHELL CLADDING: = i |
Shell patch work with 6mm plate of width approx. 300 Stt 350
mm at the bottom part of shell, cleaning scrapping, and
welding CAre weld lllll_', related with cladding i is mclude '
b3 PITS BUILD UP: i
Build up of corroded pits at any position & height of | No 4000 g
tank by Arc-welding and surface of the buildup pits are |
o Dbe grnded flush. Any scaffold nceded is to be
arranged by the contractor, ) .
14 WELD ]OINTS BUILD UP: i
 Build up of existing corroded welding joints by Arc :
T welding and surface of the buildup weld joints are to be Ft 1 3000
grinded flush. Any scaffold needed is to be arranged by

the contractor.
Ui 4 ROOTh e E— |
5.1 PONTOON UPPER & LOWER DECK: I '
Removal of old MS plate from pontoon upper & lower

deck of the tank (as required) by grinding, gas cutting
whatever applicable of thickness not over 500 mm
including any reinforcement plate of higher thickness.
Removed old plates to be disposed off or ta be stored at
a pre sclected place as decded by LERL authority.
Carrying of new MS Plates of thickness 5.00 mm from
ERIL Store yard to the work site. Sizing of MS plates at a
required measurement for pontoon upper deck of the

ank including lifting of MS plates at a height of 48’
{approx.) where necessary. Fitting, aligning, tack welding
and  finally welding with multiple pass Arc welding,
Necessary attachments, scaffolds, truck, push cart,
supports ele. are to be arrnged by the contractor.

i PONTOON UPPER DLCK | |
|

" Partial repair/replacement of pontoon upper deck by | MT 48
using MS Plates of thickness 5.00 mm. This work
- includes cleaning, scrapping , gouging, grinding and re-

O

welding. _
1l PONTOON LOWER DECK: .
Partial repair/replacement of pontoon lower deck by |
using MS Plites of thickness 500 mm. This work

e
=z
—
[\
=~

mncludes cleaning, scrapping, gouging, grinding and re- |

_\vcldm;.'_. _ ] - -
9.2 PONTOON STRUCTURE:

Repair/replacement of pontoon structure by gas cutting,

grinding  the  damaged/deformed/cotroded  structure, | MT 02 !

Sizing, fitting, [ixing the same by fabricating the members
then fInally welding. Anv scaflold. attachment needed to | | '
be arranged by the contrctor, Supply of necessary MS '
angle and channel included
55 FOAMDAM:

Removal, re-installaton/replacement of foam dam by 5.0 | |

" mm thick MS plate. The job includes removal of foam : Sft | 500
dam by gouging or gas cutting and replacing/tefitting the - |
same, finally welding. Slotting of specific size for water | |

drainage is included. Supply of MS angle included
RIM PLATE: ;
Replacement of damaged rim plate by 5.00 mm thick MS |

Plates. The job includes removal of old plates by |

sgrinding, gas cutting as per requirement, carrying the | Sft 1000 |
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store-yard to the work site. Sizing, bending of MS plates |
at a radius of 29.40M to match with the curvature of rim. |

| Necessary attachments, back sttip where necessary & ‘

making scaffolds as per requirement of job included.
Finally fitting, fixing and welding the same as per

direction of ERL authority. |

| NOZZLE/FITTINGS: — !__

i provision for water sealing by ¥ 10" bucket (L-200 mm)

EMERGENCY DRAIN:
Repait/replacement of emergency drain assembly with

at the lower end of @ 6" drain pipe with necessary

LEG POST LIFTING:

Lifting of deck post for removing existing bottom plate,
pad plate, spreading new bottom plate, fixing new pad |
plate & repair/replacement of deck post and casing. |
Supply of 50 Tons capacity pump operated hydraulic
jacks, arrangement of supporting attachments and other
necessary materials for lifting roof are included.

No

232

5.5(b)
(i)

DECK POST REPAIR/REPLACEMENT:
Repair/replacement of deck post by ¢ 3" MS pipe
providing lifting lug on the leg top and formation of
notch at the bottom, making sleeve for fixing pin, fitting,
machining including lifting of deck post etc. Supply of |
pin, split pin, ring gasket is included.

58

" 55(b)
(iid)

DECK POST CASING REPAIR/
REPLACEMENT:

Repair/replacement of deck post casing by & 4" MS pipe
with necessary gussets and reinforcement plate at the top
of lower and upper deck of pontoon, making hole (@ 42
mm) for leg fixing including lifting of deck post.

55(0)

ROOF DRAIN SUMP: e

Repait/replacement of roof drain centre sump of @ 915
mm x 340 mm x 9.5 mm by bending MS plate with
collar, wire netting cover with frame and @ 6" nozzle.

58

01

5.5(d)

BREATHER VALVE NOZZLE:

Removal, re-installation or replacement of & 12"
breather valve nozzle with reinforcement plate, flange &
rib plate as per drawing or sample. The job includes
cutting, sizing, fixing with reinforcement plate, aligning |
and finally welding.

02

GAUGE HATCH NOZZLE WITH COVER: |

Supply /repair/replacement of & 8" gauge hatch nozzle
with cover & hinge. Rubber gasket included. :

| or by bending MS Plate of required thickness to pipe .

04

PONTOON MANHOLE:
Removal, re-installation or replacement of @ 508 mm
pontoon manhole by fabricating the same with MS pipe |

shape including fabrication of cover, handle & stopper.
The job includes cutting, sizing, bending, fixing, aligning
and finally welding. '

10

. existing measurement. The job includes fabrication of |

i | RUBBER GASKET : Tt

Supply of rubber gasket on pontoon manhole. As per
_sample provided by ERL

150

FLOAT CHAMBER;

Repair/replacement of ¢ 508 mm float chamber (length
1190 mm) with reinforcement plate & cover as per

Cylindtical barrel by 6 mm thick MS plate, making hole
of required size in float chamber wall & bottom plate and

fabrication of cover plate with flange, guide rod, handle
etc.

[5.5&11_
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l Réplacement/installation of O 3/4" pu.tgi;lg/venting

¢ points including fixing of guard valve, nipple & threaded
cap.

02

5.50)

AUTO VENT:

i of @ 8" casing pipe (L-970 mm) with reinforcement
plate, @ 2.5" stand pipe (L-3.2 M), @ 3" sleeve pipe &
fabrication of cover with attachments. Supply of 2 nos.
brass ring (Th. 3 mm), 3 nos. steel ring (Th. 3/6 mm), 3
j nos. {J 8 brass wire mesh, neoprene ring gasket &
| washer are included.

Removal of existing corroded Auto Vent and fabrication |

02

5.50)

ROOF MANHOLE:

roof manhole by fabricating the same with MS pipe or by
bending MS Plate of required thickness to pipe shape,
making flange & top cover by machining and drilling for
bolt holes. The job includes cutting, sizing, bending,
machining, drilling, fixing with reinforcement plate,
aligning and finally welding.

Removal, re-installation or replacement of @ 762 mm |

01

550

HINGE PIN:
Repair/ replacement, re-installation of hinge pin,

LS

LS

5.5
i)

BOTH END THREADED ROD:

| Supply, fabrication, repair of M12 mm x 730 mm both
end threaded rod of rolling ladder steps. Supply of nuts
& washers are included.

20

5.5

ROLLING LADDER STEPS:

cutting, grinding, gas cutting whatever applicable and
fabrication, refitting in position, welding the same.

Removal of the steps from rolling ladder by hacksaw |

20

1v)

550

ROLLING LADDER RAIL:

Supporting leg, rail, base of rolling ladder by fabricating,
machining, welding etc.

LS

LS

556
v)

ROLLING LADDER WHEEL:
| Servicing of @ 16" Rolling ladder wheel.

No

" 5.5Q)

WIND GIRDER RAILING:
Repair/Replacement of railing along the outer edge of
wind girder by the following members:-
1) MS pipe @ 42.4 x 3.2 t or MS Angle 2" x 2" x 4"
top horizontal hand tail
i) MS flat bar 2" x V4"

i) MS Angle 2"x 2" x V4" x 3" (H) Vertical member

of top hand rail.

i The job includes Supply and fabrication of MS flat bar
2" x '4" from MS plate of larger dimension & bending

Ft

200

5.6

SHELLNOZZIE

5.6(a)

PURGING NOZZLE: ) i

fixing, fitting and welding must be complied with the
ditection of ERL authority.

© 4" purging nozzle with reinforcement plate. Marking, -

ROOF DRAIN NOZZLE:

Marking, fixing, fitting and welding must be complied
with the direction of ERL authority.

@ 6" roof drain nozzle with reinforcement plate. :

GAUGE POLE:

s

Installation of new @ 8" gauge pole of length 16 M, @ 3"
thermo-well of length 16 M, fitting in position with
supports, datum plate & top cover with flange, hole
| making as required, @ 24" casing pipe with top plate of

nos. CS shaft with brass sleeve, Rubber & brass slide
plate of size 1000 mm x 630 mm x 6 mm.

INSTALLATION OF NEW GAUGE POLE:

size 960 mm x 780 mm x 9 mm, including supply of 2 |

No

01
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6.2

| as required, lifting by crane/scaffold, fitting in position

| EXISTING GAUGE POLE REPLACEMENT:

Removal of @ 8" gauge pole (Length 16 M) of the tank
including cutting the @ 8" pipe, top cover and datum
plate including @ 24" casing pipe by chisel and hammer,
hacksaw & grinding whatever applicable with necessary |
supports, lifting the same, carrying to scrap yard and :
fabrication of @ 8" gauge pole, @ 24" casing, hole making

with supports, datum plate & top cover including flange

01

07.

¢ lifting, laying in position on supports, sizing the pipe and
| removal of existing old pipes and carrying the same to |

PIPELINE:
Carrying the new CS pipe from ERL store to work site,

ERL scrap yard. Beveling, grinding, leveling, aligning,
fitting and finally welding by multiple pass Arc welding.
The weld joints ate to be test passed by dye penetration
or hydro-test.

7.1

RECEPTION LINE:

Replacement of @ 16" reception line including wrapping
of dyke portion (approx. 33 F).

Ft

170

7.2(a)

FOAM LINE:

Replacement of @ 6" foam line including wrapping of
dyke portion (approx. 66 Ft).

Ft

350

72()

_making included

FOAM RING:

Replacement of @ 4" foam distribution ring at a height
of 1 M from bottom including bending the pipes by
hydraulic jack & bender as required curvature to match
with the tank shell & making provision for flanged joints
(16 nos. flange), drain points. Including foam ting
support. Supply of MS angle and C channel for support

Ft

320

7.2(c)

FOAM RISER:
Replacement of @ 3" foam riser including supports with
shell. Necessary scaffolds are to be arranged by the

contractor. Supply of necessary MS angle, bolt and nut
included.

Ft

120

7.2(d)

FOAM BOX:

Removal, repair/replacement/setvicing & re-fixing of
foam boxes.

7.3

UNIT FEED LINE:

Replacement of @ 8" unit feed line including wrapping of
dyke portion (approx. 33 Ft).

270

7.4

SLOP LINE: -

Replacement of @ 4" slop line including wrapping of
dyke portion (approx. 33 Ft).

Ft

270

7.5

| Replacement of ) 6" roof drain line including servicing
| & refitting of 8 nos. swivel joint & expansion joints. The

| flanged joints preparation. Supply of MS angle and C
i channel included.

ROOF DRAIN LINE: o

job includes necessary suppott, pad plate making and

Ft

170

7.6

PURGING LINE, " ===

Replacement of ) 4" purging line including 2 nos. flange
& fabrication of 2 nos. 90° bend.

Ft

50

7.7

MS SUPPORT: |
Supply and Fabrication of MS support by MS angle,

channel ete. including sizing, welding & fitting on RCC
foundation & with shell plate of the tank by welding as
per direction. MS angle, MS channel will be supplied and

carrying of materials should be done by Conttactpr_.

35

7.8

RCC SUPPORT:

| Construction of RCC suppott for & 16"/12"/%"/6"/ 4" :
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8.1

09.
()1

line mcludmg smgle ‘brick flat soling, 3”7 CC work, base |
and column with a 10 mm thick anchor plate at the top. |
The job includes supply of MS rod, %” down graded
picked Jhama brick chips, cement & local coarse sand
(salt free) of FM 1.5.

Cft

WIND GIRDER:

requirement of job are included.

WIND GIRDER REPLACEMENT:

Replacement of wind girder by 8 mm thick MS plate. The
job includes temoval of wind girder by grinding, gas
cutting and fitting, fixing and welding the same as per
direction of ERL authority. Necessary attachments, back
strip where necessary & making scaffolds as per

HOLE MAKING IN WIND GIRDER: =
Making holes in wind girder 12 mm to 15 mm dia by gas |
cutting & finishing by filing as per direction of ERL
authority.

No

500

 STAIRWAY: - =

'STAIRCASE STEPS: e

HANDRAIL:
| Replacement of hand rail of stair case. The job includes

Removal of the steps from stair case by hacksaw cutting, |
élinding, gas Lutting whatever "ll)pht’lblC and fabrication,

removal, bending of MS angle, fitting in position &
welding the same.

| VERTICAL ROD

supply of MS rod carried by Contractor

" SAND BLASTING:

| including laborers, sand Dblasing machine and

“only for operating air compressor will be supplied by |
- ERL free of cost. Scaffolds needed to carry out blasting

' EPOXY PAINTING

¢ primer on the sand blasted surface of tank bottom weld
: joints (6" width), annular plate, top side of upper deck,

No

Ft

20

30

Replacement of vertical rod, The job includes removal of
corroded part of vertical rod and replace it by new onc,

20

SAND BLASTING & PAINTING:

Cleaning the sutrface of the tank bottom weld joints (6" .
width), annular plate, top side of upper deck, shell
bottom inside (2 Ft from bottom), roof drain line,
purging line, purging sump, shell bottom outside
including annular (1 Ft from bottom), emergency drain
pot, wind girder, flapper, hold down plate, foam dam ctc.
by sand blasting to get the surface smooth and rust free
for painting. The rate to be quoted by the contractor

diesel/ electric engine operated compressor of 100 Cfm at
7 Bar capacity (minimum), blasting technician, painters |
etc. Supply of required sand F.M. 1.8 to 2 (no sea sand
allowed) sand, drying, straining and painting equipment
etc. all to be arranged by the contractor. The used sand
after blasting to be removed from dyke upto a distance :
not less than 500 Ft. Required diesel or electrical power |

are to be "lumged by the contractor. (An) low classed

Sft

50000

Providing 02 or more coats Coaltar Epoxy/Epoxy
synthetic enamel paint over 01 coat of epoxy red oxide

shell bottom inside (2 Ft from bottom), roof drain line,
purging line, purging sump, shell bottom outside
including annular (1 Ft from bottom), emergency drain
pot, wind girder, flapper, hold down plate, foam dam etc.
by roller brush including cleaning the surface with cotton
waste  etc. '111 to be complcted as pel direction. All

Sft

50000
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etc., scaffold (if needed) to carry out painting and painter
will be arranged by the contractor. Epoxy paint will be |
supplied by contractor. The quality of Epoxy paint will |
be checked by ERL authority

| brush, emery paper, cup brush, cotton waste etc. and

NON EPOXY PAINTING: .
Providing 02 or more coats of non epoxy synthetic

enamel paint over 01 coat of red oxide primer on non
sand blasted surface like pontoon inside, railing, stairway,
foam system, pipe lines etc. preparing the surface by wire

cleaning the surface as per direction of ERL authority.
All painting, cleaning equipment, scaffold (if needed) and
painter to be arranged by the contractor. Required paint
will be supplied by Contractor. The quality of synthetic |
paint will be checked by ERL authority.

Sft

{ 75000

1l

SEAL FIXING:

Hole making (@ 12 mm, 1080 x 3 nos.) in new seal
envelope (Width-1.273 M, Length-217.69 M), joining |
open end of seal envelope by suitable adhesive approved
by ERL authority and then placing, fitting, fixing the seal
at its orginal position by clamping bars, nuts and bolts
etc. The cushioning foam blocks and hold down plates
should be assembled properly. Any damage due to
contractor’s fault to be compensated by him. Supply of
required adhesive & other equipments are included.

LS

LS

12

EARTH WORK:

| 121

| the dyke to facilitate transportation of tank repair
i materials and off take scrap materials from tank to the

DYKE CUTTING, EARTH EXCAVATION &
BACK FILLING:

Dyke cutting, earth excavation for replacing different
pipe lines & making approach road inside and outside of

outside. Remaking the dyke with excavated earth, filling

in layers and leveling, compacting the same properly :
! laying 6" thick layer of clay on dyke, leveling, wateting

etc. all complete as per direction and satisfaction of ERL
authority. '

e

| TANK GRADE (MAT, PAD) REPAIR:

Cft

8000

131

| RENOVATION works.

LOOSE SAND REMOVAL & BACK FILLING:

The tank mat to be repaired after removal of bottom |

plate. Loose and oil soaked sand to be removed to a
distance not less than 500 ft from the tank dyke area and

back filling the soaked sand removed area with Juldia |
coarse sand and compacting the spreaded sand at 6"

from 9" by height at layers up to required height

including supply of sand. Supply of required sand is
included.

N.B. the volume of work can be varied between 0% |

to 100% in accordance with the instruction provided
by Inspection department of ERL. The volume of
work will be confirmed on the basis of Engineering |
inspection performed before the starting of |

Cft

8000

132

| MACADAM: N T

Supply and laying 50 mm down gtaded 1% class brick
chips to provide hard core/fill up the ditches in the tank
mat and pad area by mixing the same with sand FM 1.2
in (2:1) (khoasand) proportion to achieve required
compacted volume and screening chips, mixing, laying

and spreading in 50 mm layers uniformly and compacting |
etc. All to be completed as per requitement and |
satisfaction of ERL authority. Supply of Brick chips and |
Sand included. i) |

Cft

8500
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N.B. the volume of work can be varied between 0% | [
to 100% in accordance with the instruction provided ' ‘ {
by Inspection department of ERL. The volume of ' I
work will be confirmed on the basis of Engineering ‘
inspection petformed before the starting of |
RENOVATION works. |

133 | BITUMINOUS CONCRETE: '
Providing premixed bituminous concrete to provide hard |
core/fill up the ditches in the tank mat and pad area with |
%" down graded 1+t class brick chips premixed with 3
Kgs of bitumen with 1 Cft of brick chips including :
heating, mixing, laying in position compacting with hand
rammer on a tack coat @ 7 Kgs of bitumen per 100 Sft
| of surface area. All complete as per directon and | Cft 900
satisfaction of ERL authority. Bitumen of 80/100 grade
to be used for the job. Supply of required concrete &
bitumen is included.

N.B. the volume of work can be varied between 0%
to 100% in accordance with the instruction provided
by Inspection department of ERL. The volume of
work will be confirmed on the basis of Engineering
inspection performed before the starting of
RENOVATION works.

134 | BITUMINOUS SAND CARPETING:

Providing premixed bituminous coarse sand at a ;
thickness of 40 mm on a tack coat @ 7 Kgs of bitumen i
per 100 Sft of surface area on the back filled compacted

and leveled area and any other required area of the tank | i
bottom. 2.5 Kgs of bitumen to be premixed with 1 Cft of !
sand. The job includes supply of sand, bitumen, labourer, |
sundries fite wood etc. Bitumen of 80/100 grade to be | Sft 32000
used for the job. Supply of required sand & bitumen is
included.

N.B. the volume of work can be varied between 0%
i to 100% in accordance with the instruction provided
by Inspection department of ERL. The volume of
work will be confirmed on the basis of Engineering
inspection performed before the starting of

RENOVATION works. b
13.5 | BITUMINOUS SEAL COAT INCLUDING
BITUMINOUS PAINTING:

Providing bituminous seal coat %" compacted to 2"
with Sythet sand premixed with 2.5 Kgs of bitumen with
1 Cft of Sylhet sand including heating the bitumen,
mixing with Sylhet sand, laying, compacting with hand
rammer on a tack coat @ 7 Kgs of bitumen per 100 Sft
of surface on tank pad. Providing painting with 8 Kgs of
bitumen per 100 Sft of surface area uniformly including |
heating the bitumen upto 1750 - 188Y Celsius. Then the | Sft 7500
painted surface should be covered by spreading ¢ Cft
sand of 1.5 F.M. on 100 Sft surface area. All to be
completed as per requirement and satisfaction of ERL
authority. Bitumen of 80/100 grade to be used for the .
job. Supply of required sand & bitumen is included. ' |
N.B. the volume of work can be varied between 10%
to 100% in accordance with the instruction provided
by Inspection department of ERL. The volume of
work will be confirmed on the basis of Engineering { i
inspection performed before the startng of !
RENOVATION works. ! _
14 | BOX-UP, CLEANING & PREPARATION OF | | | | o B
ALL KINDS OF TESTS: [
Box-up of AGM, shell & roof manholes, cleanout door, | |

|
L blind up the shell nozzles etc. for hydro-test the tank. | ‘ . _{ -
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After successful hydro-test the manholes, cleanout door |

should be opened and the tank inside should be cleaned
properly up to the satisfaction of ERL authority. The rate
should include arrangement of buckets, brooms, spades
and dusters etc. which are needed for cleaning the tank.
The tank inside should be made dust, ditt, clay and water
free. It includes making preparation of all kinds of tests.

m_’f TES—'I‘:......._ ar = —_—

Performing MPT test with necessary equipments. All the
preparation for test must be taken by contractor.
Submission of successful report of MPT test must be
handed over to concerned department of ERL. The Test

procedure and Report must be accepted by ERL |

Authority.

N.B. the volume of work can be varied between 0%

to 100% in accordance with the instruction provided
by Inspection department of ERL. The volume of
work will be confirmed on the basis of Engineering

inspection performed before the starting of
RENOVATION works.

14.2

X-ray TEST:

Performing X-ray at hatch and at any other position the
ERL authority feels to be done. All kind of pteparation
must be taken by contractor. Submission of successful
report of X-ray must be handed over to concerned
department of ERL. The Test procedute and Repott
must be accepted by ERL Authority.

Ft

1260

Ft

20

143

TEST PREPARATION AND BOX UP:

All type of preparation including cleaning, washing, |

scraping must be done by contractor. After completing
all kind of test box-up of AGM, shell & roof manholes,

i cleanout door, blind up the shell nozzles etc. for hydro- |
test the tank. After successful hydro-test the manholes, |

cleanout door should be opened and the tank inside
should be cleaned properly up to the satisfacdon of ERL

authority. The rate should include arrangement of |

buckets, brooms, spades and dusters etc. which are
needed for cleaning the tank. The tank inside should be
made dust, ditt, clay and water free.

LS

LS

(IN WORDS:
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Section7.  General Specifications (GS)

A. MATERIALS TO BE SUPPLIED BY ERL: The tollowing matetials with rnenti.o-ned
specification will be supplied by Eastern Refinery Limited (ERL).

1. MS PLATES:
The supplied MS plates will be as follows:

Material: A 283 Gr. C/ A36/ JIS G 3106 SM 400B/ ABS Gr. A/ Q235B

Size:

a) For sump, annular plate : 6000 mm x 1800 mm x 12 mm

b) For bottom plate : 6000 mm x 1800 mm x 8 mm

c) For rim plate, upper & lower deck 6000 mm x 1800 mm x 5 mm
2. CSPIPES:

The supplied CS pipes will be as follows:

Specification: API 51 Gt.B, Sch-40, ERW, ANSI B 31.3 : For pipe above 2” dia
A 106 Gr B, Sch-80, Seamless, ANSI B 31.3 : For pipe below 2 dia & Shell nozzles

B. MATERIALS TO BE SUPPLIED BY CONTRACTOR: The following materials as per
mentioned specification will be supplied by the appointed contractor.

1. WELDING ELECTRODE:
The required welding electrodes should be as follows:
Specification : Vortic Marine E6013
Size: 2.5 mm, 3.2 mm & 4.0 mm

Manufactured by Linde, Bangladesh. The supplied electrodes should be test passed by ERL.

Specification : Ferrocraft/Multicraft: E7016/ E7018 (Low Hydrogen Electrode)
Size : 2.5 mm, 3.2 mm & 4.0 mm

Manufactured by Linde, Bangladesh. The supplied electrodes should be test passed by ERL.

2. GAS CUTTING EQUIPMENT:

a) FLASHBACK ARRESTOR: Flashback atrestor should be murex. Saffire or equivalent & must
be fitted on the cylinder head.

b) GAS REGULATOR: The gas cylinders should have proper regulator.

¢) GAS FOR CUTTING: The supplied gas should be Oxygen & Acetylene/ LPG. Those should
meet the standard.

d) GAS CYLINDERS: The oxygen & acetylene gas cylinders must be manufactured by Linde,
Bangladesh.

3. MS ANGLES:

MS angles of different required sizes will be supplied by Contractor. Must be manufactured by
BSRM ot equivalent manufacturer. Any low classed material will not be accepted by ERL
authority. The quality of MS structural material will be checked by ERL authority.

ER/DEV (M)-40(1)/2022 106



(S 2]

PAINTS: Moots
Required paints (Epoxy enamel, Synthetic Enamel, Red oxide primer, Epoxy Red Oxide pr_uncl)wﬂl
be supplied by Contractor. Must be manufactured by BERGER paints Bangladesh Ltd. ot
cquivalent manufacturer.  Any low classed paint will not be accepted by ERL authority. The
quality of paints will be checked by ERTL authority.

WELDING MACHINE:
Should be D.C. Welding Machine, 400-600 Amps, 380V, 3 Phase, 50 Hz.

HYDRAULIC JACK:

Pump operated Hydraulic Jack of 50 MT capacities each.

SAND BLASTING MACHINE:
Sund blasting equipment (complete) with bucket, compressed air reservoir and air compressor of
capacity 100 Cfm at minimum 7 bar pressute.

TEST EQUIPMENTS:

Al the necessary equipments, necessary test personel needed for MPT test and X-ray will be

supplied by Contractor

Y. BITUMEN, SAND & CONCRETE:
Bitumen: 80/100 grade bitumen is to be used for Mat & Pad repair.
Sand: FM 1.8 to 2 1s to be used (no sea sand is allowed).
Concrete: 1% class brick chips.
[0. POWER SUPPLY PANEL.:
Power supply pancls (2 nos.) containing the following accessoties to be atranged by the contractor.
Complete wiring of power supply pancl shown in single line diagram (Drawing No.-ER/DEV
(M)/40(1)/2022-5).
[. Muain breaker: MCCB, 400 Amps, 380 V AC, 3 pole --- 01 No.
II. Breaker for Air compressor: MCCB, 200A, 380V AC, 3 Pole --- 01 No.
ITI. Breaker for welding machine: MCCB, 63A, 380V AC, 3 Pole --- 05 Nos.
IV. Breaker for grinding machine: MCB, 16A, 220V AC, 2 Pole --- 04 Nos.
V. Breaker for Transformer input: MCCB, 25 A, 380 V AC, 2 Pole --- 01 No.
VI Breaker for Transtormer output: MCCB, 63 A, 220V AC, 2 Pole --- 01 No.
VIT.  Breaker for lighting p/supply: MCB, 104, 220V AC, 2 Pole - 04 Nos.
VIIT. Bus bar 380V AC, 400 Amps - 03 Nos.
IX. Bus bar: (2 for 220V, 1 for neutral) 220V AC, 200 Amps --- 03 Nos.
X. Ameter (with 3 CT' & one 3-phase sclector switch): 0-300 Amps --- 01 No.
XE A voltmerer (with a 3-phasc sclector switch): 0-500 Amps --- 01 No.
XTI Transformer: 15 KVA, 380/220V AC, 2 phase -—- 01 No.
XHT. Signal lamp for showing voltage existence: --- 03 Nos.
il. SCAFFOLDING, LIFTING, WORKING MATERIALS:

||y
i

Required scaffolding, lifting & working materials like wire rope, chain hoist, painting brush, roller,
wedge, shim plate, key plate, blank nut, safety equipment, PSP, as required should be supplied by the
contractor.
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1.0

2.0

2.1

2.2

Section 8. Particular Specifications R

SCOPE OF WORK: ="
Successful Tenderer will undertake renovation of 1 (one) -Crude Oil Storage Tank having
capacity of 32,000 cubic meter including cleaning, earth work, replacement of bottom, annular

plate, roof, roof railing, wind girder, leg & leg casing, staitway, pipelines, tank mat, pad etc. and
sandblasting, painting including attachments as required.

CIVIL WORKS:
The following civil works are to be done by the contractor.

DYKE CUTTING, EARTH EXCAVATION & BACK FILLING:

Dyke cutting for replacing pipe lines, making approach road & remaking the dyke with excavated
earth, filling in layers, leveling & compacting the same properly. Laying 6" thick layer of clay on
dyke, leveling, watering etc. Earth excavation for making trench to replace putging line & back
filling the same after completion of wotk.

TANK GRADE (MAT, PAD) REPAIR:

2.2.1 LOOSE SAND REMOVAL & BACK FILLING: Loose and oil soaked sand to be removed from

Lre 2

tank mat and back filling with Juldia coarse sand and compacting the spreaded sand at 6" from 9"
by height at layers up to required height including supply of sand. Supply of required sand is
included.

MACADAM: Supply and laying 50 mm down graded 1¥ class brick chips to provide hard core/fill
up the ditches in the tank mat and pad area by mixing the same with sand FM 1.2 in (2:1)
(khoa:sand) proportion to achieve requited compacted volume and screening chips, mixing, laying

and spreading in 50 mm layers uniformly and compacting etc. All to be completed as per
requirement and satisfaction of ERL authority.

2.2.3 BITUMINOUS CONCRETE: Contractor shall provide premixed bituminous conctete to provide

hard core/fill up the ditches in the tank mat and' pad area with %" down graded 1% class brick
chips premixed with 3 Kgs of bitumen with 1 Cft of brick chips including heating, mixing, laying
in position compacting with hand rammer on a tack coat @ 7 Kgs of bitumen per 100 Sft of

surface area. Bitumen of 80/100 grade is to be used for the job. Supply of required concrete &
bitumen is included.

2.2.4 BITUMINOUS SAND CARPETING: Contractor shall provide premixed bituminous coatse sand

225

ER/DEV (M)-40(1)/2022

at a thickness of 40 mm on a tack coat @ 7 Kg of bitumen per 100 Sft of sutface atea on the back
filled compacted and leveled area and any other required area of the tank bottom. 2.5 Kgs of
bitumen to be premixed with 1 Cft of sand. The job includes supply of sand, bitumen, labourer,

sundries fire wood etc. Bitumen of 80/100 grade is to be used for the job. Supply of required sand
& bitumen is included.

BITUMINOUS SEAL COAT INCLUDING BITUMINOUS PAINTING: Contractot shall
provide bituminous seal coat %" compacted to 2" with Sylhet sand premixed with 2.5 Kgs of
bitumen with 1 Cft of Sylhet sand including heating the bitumen, mixing with Sylhet sand, laying,
compacting with hand rammer on a tack coat @ 7 Kgs of bitumen per 100 Sft of surface on tank
pad. Providing painting with 8 Kgs of bitumen per 100 Sft of surface atea uniformly including
heating the bitumen upto 175°-188° Celsius. Then the painted surface should be covered by
spreading 6 Cft sand of 1.5 F.M on 100 Sft surface atea. Bitumen of 80/100 grade is to be used for
the job. Supply of required sand & bitumen is included.
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3.0 SAND BLASTING & PAINTING: ( -%7‘

3.1 SAND BLASTING: Sutface is to be cleaned by sand blasting before painting. Contrattor shall
supply sand blasting machine and diesel/electric engine operated compressor of 100 Cfm at 7 bar
capacity (minimum), blasting technician, painters etc. Supply of required sand F.M. 1.8 to 2 (no sea
sand allowed) sand, drying, straining and painting equipment etc. all to be arranged by the
contractor. The used sand after blasting to be removed from dyke upto a distance not less than
500 Ft. required diesel or electricity only for operating ait compressor will be supplied by ERL free
of cost. Scaffolds needed to carry out blasting are to be artanged by the contractor. Any low

classed and category air compressor will not be accepted. The following procedure should be
maintained:

1) Before blasting grind smooth, sharp edges of weld etc. and remove all oil, weld spatter and flux.
i) Blast cleans all steel surfaces and welds to be coated as required.

1ii) No blasted sutrfaces shall remain uncoated overnight in humid areas. If so, it should be blasted
again.

iv) If blast cleaning facilities are not possible then power tool cleaning, may be used, with the
written approval of the Owner.

3.2 PAINTING: All site painting shall be done by the SUCCESSFUL TENDERER following
procedure as detailed below :

i) All paints to be applied to a surface should be free from moisture, oil, dust, grit or any other
contaminant and discoloration.

ii) Two or more coats to be done for having the required DFT.
iif) Pipe lines crossing the dyke, roads culverts should be painted with Coal tar epoxy & then
weapped with suitable PVC/Plastic tape. Casing pipe should be provided whenever necessary.

The following areas on the tanks ate to be painted as per specification:

a) 1. Top side of annular plate : Two coats coaltar epoxy after sand blasting

(Total DFT min. 150 Micron).

2. Bottom 0.5 meter of shell : Do.
3. Weld joint of bottom plate (about 6" area) : Do.
4. Roof drain line : Do.
5. Shell outside (bottom 1") :Do.
6. Emergency drain pot : Do.

b) Top side of upper deck, wind girder

: One coat epoxy red oxide and two coats epoxy enamel
aluminum paint after sand blasting at damaged
locations only.

c) Upper side of lower deck, under side of  : One coat red oxide after cleaning as required.
upper deck and pontoon inside

d) Flapper : One coat epoxy red oxide and two coats epoxy enamel
aluminum paint after cleaning.

€) Rolling ladder & wind girder railing : One coat red oxide and two coats yellow paint after
proper sutface preparation.

f) All pipelines : One coat red oxide and two coats aluminum paint after
proper sutface preparation.

ER/DEV (M)-40(1)/2022
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g) Foam system : One coat red oxide and two coats signal red after proper
surface preparation (foam box-yellow).

h) Supports, stairway : One coat red oxide and two coats bituminous black after
proper surface prepatation. ==
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Section 9. Drawings

SL Drawing no. Description

No.

1 ER/DEV (M)-40(1)/2022-1 | Plot plan of ERL

2 ER/DEV (M)-40(1)/2022-2 | Cross section of floating roof tank

3 ER/DEV (M)-40(1)/2022-3 | Shell nozzle, manhole & reinforcing plate

4 ER/DEV (M)-40(1)/2022-4 | Draw off sump, wind girder & roof manhole
5 ER/DEV (M)-40(1)/2022-5 | Power supply panel
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FORMAT Qe
LOGO N :

[Insert Full Contact Details of the Procuring Entity]

Commencement of Works

Office Memo No: Date:

To:

[Name of Contractoz]
[Address)

Contract Reference:

Pursuant to GCC Sub Clause 39.1 of the above mentioned Contract Agreement, this is to notify you
that the following precedent conditions have been duly fulfilled:

(@) the Contract Agreement has been signed;
(i) the possession of the Site has been given; and
(i) the advance payment has been made(delete if not appropriate).

You are therefore requested to:

1. Commence execution of the Works, in accordance with GCC Sub Clause 1.1(nn),
within (specify date); .
2. Submit Insurance Policy Documents, in accordance with GCC Sub Clause 36.2, within
(Specify date)
3. Submit Programme of Works, in accordance with GCC Sub Clause 41.1, within (specfy
date)
Signed
Duly authotised to sign for and on behalf of
[name of Procuring Entity]
Date:
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FORMAT {;’f ST
LOGO e t%
[Insert Full Contact Details of the Procuring Entity]

CONTRACT AMENDMENT

Contract No.

Amendment No.

Approval Reference No. |

Contract No. [insert number/yeat] by and between the [insert Procuting Entity’s name] and [insert

Contractor’s legal title] for the contract named [insert name of the Works and physical services] is
amended as follows:

1. GCC Clause [insert clause no], is hereby revised as

2. GCC Clause [insert clause no], is hereby revised as

and so on .

The effective date of this Amendment is [insert effective date] ot upon execution whichevet is later.

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL CONTRACT SHALL
REMAIN IN FULL FORCE AND EFFECT

‘THIS AMENDMENT, consisting of [insett numbet] page(s) and [insert numbet] attachment(s), is

executed by the persons signing below who wartant that they have the authority to execute this
Amendment under the original Contract.

IN WITNESS WHEREOF, the Procuring Entity and the Contractor have signed this Amendment.

[Contractor’s Authorized Signatory] [Procuring Entity’s Authorized Signatory]
Signature Signature
Title Date Title Date
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FORMAT

LOGO &y )

[Insert Full Contact Details of Issuing Authority] N ;

Office Memo no:

COMPLETION CERTIFICATE

01

Procuring Entity Details

(a) Division

(b) Circle/Directorate

(c) Zone/Region

(d) Others (spedify)

02 | Name of Works

03 | Contract No

04 | Contractor’s Legal Title

05 | Contractor’s Contact Details

06

Contractot’s Trade
License/Enlistment/Registration Details

07

Reference to NOA with Date

08

Original Contract Price as in NOA

09

Final Contract Price as Executed

10

Original Contract Period

(a) Date of Commencement

(b) Date of Completion

11 | Actual Implementation Period

(a) Date of Actual Commencement

(b) Date of Actual Completion
12 | Days/Months Contract Period Extended
13 | Amount of Bonus for Farly Completion
14 | Amount of LD for Delayed Completion
15 | Physical Progress in Percent

(21 terms of valus)
16 | Financial Progress in Amount

(2n terms of payment)
17 | Special Note (¢ amy)

Certified that the Works under the Contract has been executed and completed in all respects in strict
compliance with the provisions of the Contract including all plans, designs, drawings, specifications and all
modifications thereof as per direction and satisfaction of the Project Manager/Engineer-in Charge/Other
(specify). All defects in workmanship and materials reported duting construction have been duly corrected.

Name and Signatute of the Issuing Authority with Designation

ER/DEV (M)-40(1)/2022
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J'/ — \
Details of Works Completed {\_'. : g 5
N Pl
Contractor: [insert legal title] ——F
No Major Components of Works Total Value

(in Contract Currency)

Joint Venture
[delete, if not appropriate]

Leading Partner: [insert legal title]

No Components/Activities Value

[reference dtawn to JV Partner Information] (in Contract Currency)
: _Co-partner: [insert legal tide] %)
No Components/Activities Value

[reference drawn to JV Partner Information] (in Contract Curtency)

_ Co-parner: [insertlegaltitie] AL - .

No Components/Activities Value:

[teference dtawn to JV Partner Information] (in Contract Cuttency)

Note: Figures shown must correspond to Total Value

Sub-contractor
[delete, if not appropriate]

No Components/Activities Value
[teference drawn to Sub-contractor Information] (in Contract Currency)
Nominated Sub-contractor: [insert legal title]
[delete; if not appropriate] .
No Components/Activities Value
[tefetence drawn to PCC of Contract Document] (in Contract Currency)

Name and Signature of the Issuing Authority with Designation
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FORMAT

Invitation for Tenders (IFT)

The Invitation for Tenders (IFT) is a copy of

the standard format as appears on the website and Hsed for published
adpertisement that provides relevant and essentinl information 10 help Tenderers to decide whether or not lo participate in
the particular Tender. This is Provided in the Tender Document Jor information only. This should not be included in the
FINAL DOCUMENT.

ER/DEV (M)-40(1)/2022
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/ 4 o
Invitation for Tenders \ M’
[This is the website format and as used for published advertisement. N O
11 is included in this document for information only] e
! GOVERNMENT OF THE PEOPLE’S REPUBLIC OF BANGLADESH
|1 Ministry/Division < select > A\
2| Agency < sclect > I v
3 Procuring Entity Name < type in name >
4 Procuring Eatity Code Not used at present
3 | Procuring Entity District < select > v
O Invitation for < select > | A\ | < select > V | <sclect > | v
7 Invitation Ref No < type in name >
S Date < select > | N |
| KEY INFORMATION
9 | Procurement Method | < sdlect > I V | < select > | Vv
| FUNDING INFORMATION
10 Budget and Source of Funds < scleet > | v |
| 11| Development Pagtners (if applicable) < type 10 name >
PARTICULAR INFORMATION
12 Project / Programme Code (if applicable) < use MOVF code >
13 Project / Programme Name (f applicable) < us¢ MOTIY name >
L4 Fender Package No. < type in name > 1
15 | Tender Package Name < type in name >
Date
16 ‘I'ender Publication Date < select > v
17 | Tender Last Selling Date < select > A\
[up to the day prior to the day of Deadline for Submission]
Date Time
18 l'ender Closing Date and Time < sclect > A\ < seleet > A\
[ v l'ender Opening Date and Time < sclect > v < sclect > A\
Address

| 20 | Name & Address of the office(s)
| - Selling Tender Document (Principal)
- selling Tender Document (Others)

< type in name >
< type in name >

NO CONDITIONS APPLY FOR SALE , PURCHASE OR DISTRIBUTION OF TENDER DOCUMENTS

l - Receiving Tender Document

- Opening Tender Document
21 Place / Date / Time of

| Pre-"T'ender Meeting (Optional)

< type in name >
< type in name >
< type in name >

Date

| Time

< sclect > | V | <sclect > \4
| INFORMATION FOR TENDERER
22 | Buief Eligibility and Qualification of Tendercer < type in name >
23 | Brief Description of Works < type in name >
24 | Bricf Description of Physical Services < type in name >
25 | Price of Tender Document (Th) < type in price >
| Lot No Identification of Lot Location Tender Security Completion Time in
Amount (Tk) Weeks/Months
20 1 < type in name > < type in name > <type in> <type in>
29 2 < type in name > < type 1n name > <typcin> <type in>
a8 3 < typc in name > < type in name > <type in> <type in>
2 4 | < type m name > < type 1n name > <type 1n> <typc in>
S Name of Official Inviting Tender < type in name >
31 Designation of Official Inviting 'I'ender < type in name >
32 | Address of Official Inviting Tender < type in name >
|33 Contact details of Official Inviting Tender <'I'cl. No. > | < Fax No. > | < ¢-mail >

3+ | The Procuring Fntity reserves the right to reject all the Tenders or annul the Tender proceedings

“seleer> + these fidds are “pop-up” fidds and the procuring entity will only have to select the correct name, address or date in order to complete the form. <type
i name= : these fields are to be completed by typing in the relevant data,

Note Aledicized test (inchuding footnotes) is for use in prepadng this form and shall be deleted from the final product.
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